
AMENDMENT NO. 3 

TO 

AGREEMENT 

BETWEEN 

BOARD OF PUBLIC WORKS & SAFETY 
WEST LAFAYETTE, INDIANA 

 
AND 

 
WESSLER ENGINEERING 

 
FOR  

 
CSO RELIEF INTERCEPTOR SEWER 

 
THIS AMENDMENT NO. 3 to existing AGREEMENT, entered into by and between the Board of 
Public Works & Safety, City of West Lafayette, Indiana (hereinafter named Owner) and Wessler 
Engineering, Inc. (hereinafter named Engineer) dated April 14, 2015: 
 
WITNESSETH THAT 
 
WHEREAS, the Engineer is provided Professional Services to the Owner for the Design phase of 
the Combined Sewer Overflow (CSO) Relief Interceptor Sewer (Project), more particularly 
described in the Agreement; and 
 
WHEREAS, the Owner desires to retain Professional Engineering Services during construction 
phase of the Project; and 
 
WHEREAS, the Engineer has expressed a willingness to continue providing Professional Services 
to the Owner during construction phase of the Project; and 
 
NOW THEREFORE, in consideration of the mutual promises herein contained, OWNER and 
ENGINEER hereto mutually covenant and agree as follows: 
 

ARTICLE I - BASIC ENGINEERING SERVICES 
SHALL BE AMENDED AS FOLLOWS: 

 
ADD the following Paragraph 5: 

5. Construction Phase – Construction Administration and Resident Project 
Representative 

A. Upon execution of this Amendment, Engineer shall: 

1. General Administration of Construction Contract.  Consult with Owner and act as 
Owner’s representative as provided in the General Conditions.  The extent and 
limitations of the duties, responsibilities, and authority of Engineer as assigned in the 
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General Conditions shall not be modified, except as Engineer may otherwise agree in 
writing.  All of Owner’s instructions to Contractor will be issued through Engineer, 
which shall have authority to act on behalf of Owner in dealings with Contractor to 
the extent provided in this Agreement and the General Conditions except as 
otherwise provided in writing. 

2. Resident Project Representative (RPR).  Provide the services of an RPR at the Site to 
assist the Engineer and to provide more extensive observation of Contractor’s work.  
Duties, responsibilities, and authority of the RPR are as set forth in Attachment No. 
1 to this Amendment.  The furnishing of such RPR’s services will not limit, extend, 
or modify Engineer’s responsibilities or authority except as expressly set forth in 
Attachment No. 1. 

3. Pre-Construction Conference.  Participate in a Pre-Construction Conference prior to 
commencement of Work at the Site. 

4. Schedules.  Receive, review, and determine the acceptability of schedules that 
Contractor is required to submit to Engineer, including the Progress Schedule, 
Schedule of Submittals, and Schedule of Values. 

5. Baselines and Benchmarks.  As appropriate, provide information on baselines and 
benchmarks for locating the Work which in Engineer’s judgment are necessary to 
enable Contractor to proceed. 

6. Visits to Site and Observation of Construction.  In connection with observations of 
Contractor’s Work while it is in progress: 
a. Make visits to the Site at intervals appropriate to the various stages of 

construction, as Engineer deems necessary, to observe as an experienced and 
qualified design professional the progress and quality of Contractor’s executed 
Work.  Such visits and observations by Engineer, and the Resident Project 
Representative, if any, are not intended to be exhaustive or to extend to every 
aspect of Contractor’s Work in progress or to involve detailed inspections of 
Contractor’s Work in progress beyond the responsibilities specifically assigned 
to Engineer in this Agreement and the Contract Documents, but rather are to be 
limited to spot checking, selective sampling, and similar methods of general 
observation of the Work based on Engineer’s exercise of professional judgment 
as assisted by the Resident Project Representative, if any.  Based on information 
obtained during such visits and observations, Engineer will determine in general 
if the Work is proceeding in accordance with the Contract Documents, and 
Engineer shall keep Owner informed of the progress of the Work. 

b. The purpose of Engineer’s visits to, and representation by the Resident Project 
Representative at the Site, will be to enable Engineer to better carry out the 
duties and responsibilities assigned to and undertaken by Engineer during the 
Construction Phase, and, in addition, by the exercise of Engineer’s efforts as an 
experienced and qualified design professional, to provide for Owner a greater 
degree of confidence that the completed Work will conform in general to the 
Contract Documents and that Contractor has implemented and maintained the 
integrity of the design concept of the completed Project as a functioning whole as 
indicated in the Contract Documents.  Engineer shall not, during such visits or as 
a result of such observations of Contractor’s Work in progress, supervise, direct, 
or have control over Contractor’s Work, nor shall Engineer have authority over 
or responsibility for the means, methods, techniques, sequences, or procedures of 
construction selected or used by Contractor, for security or safety on the Site, for 



3 

safety precautions and programs incident to Contractor’s Work, nor for any 
failure of Contractor to comply with Laws and Regulations applicable to 
Contractor’s furnishing and performing the Work.  Accordingly, Engineer 
neither guarantees the performance of any Contractor nor assumes responsibility 
for any Contractor’s failure to furnish and perform the Work in accordance with 
the Contract Documents. 

7. Defective Work.  Recommend to Owner that Contractor’s Work be rejected while it 
is in progress if, on the basis of Engineer’s observations, Engineer believes that such 
Work will not produce a completed Project that conforms generally to the Contract 
Documents or that it will threaten the integrity of the design concept of the 
completed Project as a functioning whole as indicated in the Contract Documents. 

8. Clarifications and Interpretations; Field Orders.  Issue necessary clarifications and 
interpretations of the Contract Documents as appropriate to the orderly completion 
of Contractor’s work.  Such clarifications and interpretations will be consistent with 
the intent of and reasonably inferable from the Contract Documents.  Engineer may 
issue Field Orders authorizing minor variations in the Work from the requirements of 
the Contract Documents. 

9. Change Orders and Work Change Directives.  Recommend Change Orders and 
Work Change Directives to Owner, as appropriate, and prepare Change Orders and 
Work Change Directives as required. 

10. Shop Drawings and Samples.  Review and take appropriate action in respect to Shop 
Drawings and Samples and other data which Contractor is required to submit, but 
only for conformance with the information given in the Contract Documents and 
compatibility with the design concept of the completed Project as a functioning 
whole as indicated by the Contract Documents.  Such reviews and actions will not 
extend to means, methods, techniques, sequences, or procedures of construction or to 
safety precautions and programs incident thereto.  Engineer shall meet any 
Contractor’s submittal schedule that Engineer has accepted. 

11. Substitutes and “or-equal.”  Evaluate and determine the acceptability of substitute 
or “or-equal” materials and equipment proposed by Contractor, but subject to the 
provisions of the Contract Documents. 

12. Inspections and Tests.  Require such special inspections or tests of Contractor’s work 
as deemed reasonably necessary, and receive and review certificates of inspections, 
tests, and approvals required by Laws and Regulations or the Contract Documents.  
Engineer’s review of such certificates will be for the purpose of determining that the 
results certified indicate compliance with the Contract Documents and will not 
constitute an independent evaluation that the content or procedures of such 
inspections, tests, or approvals comply with the requirements of the Contract 
Documents.  Engineer shall be entitled to rely on the results of such tests. 

13. Disagreements between Owner and Contractor.  Render formal written decisions on 
all duly submitted issues relating to the acceptability of Contractor’s Work or the 
interpretation of the requirements of the Contract Documents pertaining to the 
execution, performance, or progress of Contractor’s Work.  Review each duly 
submitted Claim by Owner or Contractor, and in writing either deny such Claim in 
whole or in part, approve such Claim, or decline to resolve such Claim if Engineer in 
its discretion concludes that to do so would be inappropriate.  In rendering such 
decisions, Engineer shall be fair and not show partiality to Owner or Contractor and 
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shall not be liable in connection with any decision rendered in good faith in such 
capacity. 

14. Applications for Payment.  Based on Engineer’s observations as an experienced and 
qualified design professional and on review of Applications for Payment and 
accompanying supporting documentation: 
a. Determine the amounts that Engineer recommends Contractor be paid.  Such 

recommendations of payment will be in writing and will constitute Engineer’s 
representation to Owner, based on such observations and review, that, to the best 
of Engineer’s knowledge, information and belief, Contractor’s Work has 
progressed to the point indicated, the quality of such Work is generally in 
accordance with the Contract Documents (subject to an evaluation of the Work 
as a functioning whole prior to or upon Substantial Completion, to the results of 
subsequent tests called for in the Contract Documents, and to other qualifications 
stated in the recommendation), and the conditions precedent to Contractor’s 
being entitled to such payment appear to have been fulfilled in so far as it is 
Engineer’s responsibility to observe Contractor’s Work.  In the case of unit price 
work, Engineer’s recommendations of payment will include final determinations 
of quantities and classifications of Contractor’s Work (subject to subsequent 
adjustments allowed by the Contract Documents). 

b. By recommending payment, Engineer shall not thereby be deemed to have 
represented that observations made by Engineer to check the quality or quantity 
of Contractor’s Work as it is performed and furnished have been exhaustive, 
extended to every aspect of Contractor’s Work in progress, or involved detailed 
inspections of the Work beyond the responsibilities specifically assigned to 
Engineer in this Agreement and the Contract Documents.  Neither Engineer’s 
review of Contractor’s Work for the purposes of recommending payments nor 
Engineer’s recommendation of any payment including final payment will impose 
on Engineer responsibility to supervise, direct, or control Contractor’s Work in 
progress or for the means, methods, techniques, sequences, or procedures of 
construction or safety precautions or programs incident thereto, or Contractor’s 
compliance with Laws and Regulations applicable to Contractor’s furnishing and 
performing the Work.  It will also not impose responsibility on Engineer to make 
any examination to ascertain how or for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or to determine that title to any 
portion of the Work in progress, materials, or equipment has passed to Owner 
free and clear of any liens, claims, security interests, or encumbrances, or that 
there may not be other matters at issue between Owner and Contractor that might 
affect the amount that should be paid. 

15. Contractor’s Completion Documents.  Receive, review, and transmit to Owner 
maintenance and operating instructions, schedules, guarantees, bonds, certificates or 
other evidence of insurance required by the Contract Documents, certificates of 
inspection, tests and approvals, Shop Drawings, Samples and other data approved as 
provided under Paragraph 4.A.10, and the annotated record documents which are to 
be assembled by Contractor in accordance with the Contract Documents to obtain 
final payment.  The extent of such review by Engineer will be limited as provided in 
Paragraph 4.A.10. 

16. Substantial Completion.  Promptly after notice from Contractor that Contractor 
considers the entire Work ready for its intended use, in company with Owner and 
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Contractor, conduct an inspection to determine if the Work is substantially complete. 
If after considering any objections of Owner, Engineer considers the Work 
substantially complete, Engineer shall deliver a certificate of Substantial Completion 
to Owner and Contractor. 

17. Additional Tasks.  Perform or provide the following additional Construction Phase 
tasks or deliverables:  [None]. 

18. Final Notice of Acceptability of the Work.  Conduct a final inspection to determine if 
the completed Work of Contractor is acceptable so that Engineer may recommend, in 
writing, final payment to Contractor.  Accompanying the recommendation for final 
payment, Engineer shall also provide a notice that the Work is acceptable (subject to 
the provisions of Paragraph 4.A.14.b) to the best of Engineer’s knowledge, 
information, and belief and based on the extent of the services provided by Engineer 
under this Agreement. 

B. Duration of Construction Phase.  The Construction Phase will commence with the 
execution of the first construction Contract for the Project or any part thereof and will 
terminate upon written recommendation by Engineer for final payment to Contractor.  If 
the Project involves more than one prime contract, Construction Phase services may be 
rendered at different times in respect to the separate contracts.  Engineer shall be entitled 
to an equitable increase in compensation if Construction Phase services are required 
after the original date for final completion of the Work as set forth in the construction 
Contract. 

C. Limitation of Responsibilities.  Engineer shall not be responsible for the acts or 
omissions of any Contractor, or of any subcontractors, suppliers, or other individuals or 
entities performing or furnishing any of the Work.  Engineer shall not be responsible for 
the failure of any Contractor to perform or furnish the Work in accordance with the 
Contract Documents. 

 
ADD the following Article I.5: 
 

4. Post-Construction Phase – Warranty Period Assistance 

A. Engineer shall provide the following services: 

1. Together with Owner, visit the Project to observe apparent defects in the Work, 
assist Owner in consultations and discussions with Contractor concerning correction 
of any such defects, and make recommendations as to replacement or correction of 
Defective Work, if present. 

2. In company with Owner, provide an inspection of the Project within one month 
before the end of the Correction Period to ascertain whether any portion of the 
Work is subject to correction.   

B. The Post-Construction Phase services may commence during the Construction Phase 
and, if not otherwise modified in this Amendment, will terminate at the end of the 
Construction Contract’s correction period. 
 

C. Services NOT Included – Engineer’s services do not include start-up assistance for the 
Owner or Owner’s personnel during and after the new systems included in the Project 
are placed into operation, nor do they include the preparation of an Operations & 
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Maintenance (O&M) Manual (hard copy or electronic copy) for the overall Project.  If 
desired by Owner, these services may be provided by Engineer under Additional 
Services. 

 

ARTICLE II - ADDITIONAL ENGINEERING SERVICES 
SHALL BE AMENDED AS FOLLOWS: 

 
ADD the following to Article II.1: 
 

X. Providing construction surveys and staking to enable Contractor to perform its work, and 
any type of property surveys or related engineering services needed for the transfer of 
interests in real property; and providing other special field surveys. 
 

Y. Preparation of Record Drawings involving revisions to the CAD drawings issued for bidding 
to show significant changes to the Work made during construction based on marked-up 
prints, drawings, and other data furnished by the Contractor.  Record Drawing deliverables 
shall include 2 sets of prints and (1) CD in pdf format. 
 

Z. Services in connection with Work Change Directives and Change Orders to reflect changes     
requested by Owner. 
 

AA. Services resulting from significant delays, changes, or price increases occurring as a direct 
or indirect result of materials, equipment, or energy shortages. 
 

BB. Providing Construction Phase services beyond the original Contract Final Completion date 
of the Work.   
 

CC. Services (other than Basic Services during the Post-Construction Phase) in connection with 
any partial utilization of any part of the Work by Owner prior to Substantial Completion. 
 

DD. Evaluating an unreasonable claim or an excessive number of claims submitted by Contractor 
or others in connection with the Work. 
 

EE. Subject to other provisions of this Agreement, additional or extended services during 
construction made necessary by (1) emergencies or acts of God endangering the Work, (2) 
an occurrence of a Hazardous Environmental Condition, (3) Work damaged by fire, flood or 
other cause during construction, (4) a significant amount of defective, neglected, or delayed 
work by a Contractor, (5) acceleration of the progress schedule involving services beyond 
normal working hours, or (6) default by a Contractor. 
 

FF. Providing assistance in responding to the presence of any Constituent of Concern at the Site, 
in compliance with current Laws and Regulations. 
 

GG. Preparing to serve or serving as a consultant or witness for Owner in any litigation, 
arbitration, or other dispute resolution process related to the Project.  
 

HH. Providing more extensive services required to enable Engineer to issue notices or 
certifications requested by Owner. 
 

II. Services in making revisions to Drawings and Specifications occasioned by the acceptance 
of substitute materials or equipment other than “or-equal” items; and services after the 
award of the Construction Contract in evaluating and determining the acceptability of a 
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substitution which is found to be inappropriate for the Project or an excessive number of 
substitutions. 

 

ARTICLE III - COMPENSATION 
SHALL BE AMENDED AS FOLLOWS: 

 
ADD the following to Paragraph 1: 
 

Compensation for Engineering Services as described in “Article I.4 – Construction Phase” 
and “Article I.5 – Post-Construction Phase” shall be on the basis of the actual man-hours 
and expenses incurred in performing the Services, at the Engineer’s current hourly rate and 
reimbursement schedule in effect at the time the Services are performed.  Fees are estimated 
as follows: 

Service Estimated Fee 
 

Construction Administration 
 

$ 350,000.00 

Resident Project Representative 
 

$ 340,000.00 

Warranty Period Assistance $ 10,000.00 
 

Compensation for Construction Administration Services is based upon a construction 
contract period of 16 months.  Compensation for Resident Project Representative Services is 
based upon a period of 16 months full-time with an additional 4 months part-time for a 
second Resident Project Representative (400 man-days total).   If the construction period is 
extended or additional Resident Project Representative Service time is requested by the 
Owner, the compensation for the Construction Phase Services may need to be increased, 
based on the Services required for the extension. 
 

All other terms and conditions contained in the Agreement shall remain unchanged and continue in 
full force and effect. 
 
This Agreement Amendment may be executed in counterparts, each of which shall be deemed to be 
an original, and all such counterparts together shall constitute one and the same Agreement.  A 
telecopied, electronic, or facsimile signature shall be equivalent to and as binding as an original 
signature. 

--- 
--- 
--- 
--- 
--- 
--- 
--- 
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IN WITNESS WHEREOF the parties have made and executed this AGREEMENT this          day of 

    , 2016. 

ADDRESS FOR GIVING NOTICE:  ADDRESS FOR GIVING NOTICE: 

Wessler Engineering    City of West Lafayette 
6219 S. East Street    609 West Navajo Street 
Indianapolis, IN  46227                West Lafayette, Indiana 47906 
 
 
 
GLR: L:\PROPOSALS\West Lafayette P\P02756 W Laf CSO Relief Sewer\Amendment No. 3 - CA-RPR\Amendment 3 - W Laf 
CSO Intcptr - CA & RPR.doc 
 
Attachments: No. 1 – RPR Responsibilities 

ENGINEER OWNER 
  

WESSLER ENGINEERING, INC. BOARD OF PUBLIC WORKS & SAFETY 
CITY OF WEST LAFAYETTE, INDIANA 

_________ 

 
 
 
__________________________________ 

Martin A. Wessler, P.E. Sana G. Booker, President 
CEO  

  
 __________________________________ 
 

Attest:  ____ 

Bradley L. Cohen, Member 
 
 
__________________________________ 

Gary L. Ruston, P.E.            
 

Brooke E. Folkers, Member 
Senior Project Manager  

 
__________________________________ 

Date:  January 20, 2016__ Thomas J. Kent, Member 
  

 
__________________________________ 
Jonathan C. Speaker, Member 
 
 

 Attest:_____________________________ 
 Nichole A. Foster, Deputy-Clerk 
  
  

  



ATTACHMENT NO. 1 
 
 
 
 
 
 
 
 
 

DUTIES, RESPONSIBILITIES AND 
LIMITATIONS OF AUTHORITY OF 

RESIDENT PROJECT 
REPRESENTATIVE 

 
 
 

Prepared by 
 

ENGINEERS' JOINT CONTRACT DOCUMENTS COMMITTEE 
 

 

and 
 

Issued and Published Jointly by 
 
 
 
 

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE 
A practice division of the 

NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS 
 

and by 
 

AMERICAN CONSULTING ENGINEERS COUNCIL 
 

and by 
 

AMERICAN SOCIETY OF CIVIL ENGINEERS 
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A LISTING OF THE DUTIES, RESPONSIBILITIES AND 
LIMITATIONS OF AUTHORITY OF THE RESIDENT PROJECT REPRESENTATIVE** 

**unless otherwise noted 
 

 
 
 
ENGINEER shall furnish a Resident Project Representative (RPR), assistants and other field staff to 
assist ENGINEER in observing performance of the Work of the CONTRACTOR. 

 
Through more extensive on-site observations of the Work in progress and field checks of materials and 
equipment by the RPR and assistants, ENGINEER shall endeavor to provide further protection for 
OWNER against defects and deficiencies in the Work; but, the furnishing of such services will not make 
ENGINEER responsible for or give ENGINEER control over construction means, methods, techniques, 
sequences or procedures or for safety precautions or programs, or responsibility for CONTRACTOR's 
failure to perform the Work in accordance with the Contract Documents. 

 
The duties and responsibilities of the RPR are limited to those of ENGINEER in ENGINEER's agreement 
with the OWNER and in the construction Contract Documents, and are further limited and described as 
follows: 

 
A.  General 

 
RPR is ENGINEER's agent at the site, will act as directed by and under the supervision of 
ENGINEER, and will confer with ENGINEER regarding RPR's actions.  RPR's dealings in matters 
pertaining to the on-site work shall in general be with ENGINEER and CONTRACTOR keeping 
OWNER advised as necessary.  RPR's dealings with subcontractors shall only be through or with 
the  full  knowledge and  approval  of  CONTRACTOR.    RPR  shall  generally  communicate with 
OWNER with the knowledge of and under the direction of ENGINEER. 

 
B.  Duties and Responsibilities of RPR 

 
1.  Schedules  –  Review  the  progress  schedule.    Schedule  of  Shop  Drawing  submittals  and 

schedule of values prepared by CONTRACTOR and consult with ENGINEER concerning 
acceptability. 

 
2.  Conferences and Meetings – Attend meetings with CONTRACTOR, such as preconstruction 

conferences, progress  meetings,  job  conferences and  other  project  related  meetings  and 
prepare and circulate copies of minutes thereof. 

 
3.  Liaison – 

a. Serve as ENGINEER's liaison with CONTRACTOR; working principally through 
CONTRACTOR's superintendent and assist in understanding the intent of the Contract 
Documents and assist ENGINEER in serving as OWNER's liaison with CONTRACTOR 
when CONTRACTOR's operations affect OWNER's on-site operations. 

b.  Assist in obtaining from OWNER additional details or information, when required for proper 
execution of the Work. 

 
4.  Shop Drawings and Samples – 

a.  Record date of receipt of Shop Drawings and samples. 
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b.  Receive samples, which are furnished at the site by CONTRACTOR and notify ENGINEER 
of availability of samples for examination. 

c.   Advise ENGINEER and CONTRACTOR of the commencement of any Work requiring a 
Shop Drawing or sample if the submittal has not been approved by ENGINEER. 

 
5.  Review of Work, Rejection of Defective Work, Inspections and Tests – 

a.  Conduct on-site observations of the Work in progress to assist ENGINEER in determining if 
the Work is in general proceeding in accordance with the Contract Documents. 

b.  Report to ENGINEER whenever RPR believes that any Work is unsatisfactory, faulty or 
defective or does not conform to the Contract Documents, or has been damaged, or does 
not meet the requirements of any inspection, test or approval required to be made; and 
advise ENGINEER of Work that RPR believes should be corrected or rejected or should be 
uncovered for observation, or requires special testing, inspection or approval. 

c.   Verify that tests, equipment and systems startups and operating and maintenance training 
are conducted in the presence of appropriate personnel, and that CONTRACTOR maintains 
adequate records thereof; and observe, record and report to ENGINEER appropriate details 
relative to the test procedures and startups. 

d.  Accompany visiting inspectors representing public or other agencies having jurisdiction over 
the Project, record the results of these inspections and report to ENGINEER. 

 
6. Interpretation of Contract Documents – Report to ENGINEER when clarifications and 

interpretations of the Contract Documents are needed and transmit to CONTRACTOR 
clarifications and interpretations as issued by ENGINEER. 

 
7. Modifications – Consider and evaluate CONTRACTOR's suggestions for modifications in Drawings 

or Specifications and report with RPR's recommendations to ENGINEER. Transmit to 
CONTRACTOR decisions as issued by ENGINEER. 

 
8.  Records – 

a.  Maintain at the job site orderly files for correspondence, reports of job conferences.  Shop 
Drawings and samples, reproductions of original Contract Documents including all Work 
Directive Changes, Addenda, Change Orders, Field Orders, additional Drawings issued 
subsequent to the execution of the Contract.  ENGINEER's clarifications and interpretations 
of the Contract Documents, progress reports and other Project related documents. 

b.  Keep  a  diary  or  log  book,  recording  CONTRACTOR  hours  on  the  job  site,  weather 
conditions,  data  relative  to  questions  of  Work  Directive  Changes,  Change  Orders  or 
changed conditions, list of job site visitors, daily activities, decisions, observations in general 
and specific observations in more detail as in the case of observing test procedures and 
send copies to ENGINEER. 

c.   Record names, addresses and telephone numbers of all CONTRACTORS, subcontractors 
and major suppliers of materials and equipment. 

 
9.  Reports - 

a. Furnish ENGINEER periodic reports as required of progress of the Work and of 
CONTRACTOR's compliance with the progress schedule and schedule of Shop Drawings 
and sample submittals. 

b.  Consult with  ENGINEER in  advance of  scheduled major  tests,  inspections or  start  of 
important phases of the Work. 

c.   Draft proposed Change Orders and Work Directive Changes, obtaining backup material 
from CONTRACTOR and recommend to ENGINEER Change Orders, Work Directive 
Changes, and Field Orders. 
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d.  Report immediately to ENGINEER and OWNER upon the occurrence of any accident. 
 

10. Payment Requests - Review applications for payment with CONTRACTOR for compliance with 
the established procedure for their submission and forward with recommendations to ENGINEER, 
noting particularly the relationship of the payment requested to the schedule of values.  Work 
completed and materials and equipment delivered at the site but not incorporated in the Work. 

 
11. Certificates, Maintenance and Operation Manuals - During the course of the Work, verify that 

certificates, maintenance and operation manuals and other data required to be assembled and 
furnished by CONTRACTOR are applicable to the items actually installed and in accordance 
with Contract Documents, and have this material delivered to ENGINEER for review and 
forwarding to OWNER prior to final payment for the Work. 

 
12. Completion – 

a. Before ENGINEER issues a Certificate of Substantial Completion, submit to CONTRACTOR 
a list of observed items requiring completion or correction. 

b.  Conduct final inspection in the company of ENGINEER, OWNER, and CONTRACTOR and 
prepare a final list of items to be completed or corrected. 

c. Observe that all items on final list have been completed or corrected and make 
recommendations to ENGINEER concerning acceptance. 

 

 
C.  Limitations of Authority 

 
Resident Project Representative: 

 
1.  Shall not authorize any deviation from the Contract Documents or substitution of materials 

or equipment, unless authorized by ENGINEER. 
2.  Shall  not  exceed  limitations  of  ENGINEER's  authority  as  set  forth  in  the  Contract 

Documents. 
3.  Shall  not  undertake  any  of  the  responsibilities  of  CONTRACTOR,  subcontractors  or 

CONTRACTOR's superintendent. 
4.  Shall not advise on, issue directions relative to or assume control over any aspect of the 

means, methods, techniques, sequences or procedures of construction unless such advice 
or directions are specifically required by the Contract Documents. 

5.  Shall not advise on, issue directions regarding or assume control over safety precautions 
and programs in connection with the Work. 

6.  Shall not accept Shop Drawing or sample submittals from anyone other than Contractor. 
7.  Shall not authorize OWNER to occupy the Project in whole or in part. 
8.  Shall not participate in specialized field or laboratory tests or inspections conducted by 

others except as specifically authorized by ENGINEER. 
 

 
 

- END - 
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