
SUPPLEMENTAL AGREEMENT NO.1 

THIS SUPPLEMENTAL AGREEMENT, made and entered into this day of 
-------• 2016, by and between the REDEVELOPMENT COMMISSION for the CITY 
OF WEST LAFAYETTE, INDIANA, Morton Community Center, 222 Chauncey Avenue, West 
Lafayette, Indiana 47906, hereinafter called the OWNER and BUTLER, FAIRMAN and 
SEUFERT, INC., 8450 Westfield Boulevard, Suite 300, Indianapolis, Indiana 46240, 
hereinafter called the ENGINEER. 

WITNESSETH 

WHEREAS, on September 16th, 2015, the OWNER entered into an Agreement with the 
ENGINEER for services required for development of Contract Documents for the construction of 
CSO Relief Interceptor - River Road Improvements (hereinafter referred to as the "Original 
Agreement"). 

WHEREAS, it has been determined by the OWNER and the ENGINEER that the following 
amendments and additions to services in the Original Agreement are required in order to 
complete the project: 

A. SCOPE OF WORK: 

1. Construction Management Services 

Engineering Personnel 

The ENGINEER will furnish a Dedicated Project Representative to act as an 
extension of the OWNER's Engineering staff for the period of time as noted below in 
Section B- SCHEDULE. 

The qualifications and experiences of personnel provided by the ENGINEER are 
subject to approval by OWNER. No personnel will be assigned to the project until 
OWNER approval is obtained. Dave Garwood, P.E. is the proposed Dedicated 
Project Representative. 

The Dedicated Project Representative will coordinate project activities with the West 
Lafayette City Engineer. 

2. Construction Inspection and Observation Services 

Engineering Personnel 

For the fulfillment of all services outlined below, the ENGINEER will provide a 
Project Supervisor as required for a period of time necessary to complete the 
construction project and final construction documents. 
The qualifications and experiences of personnel provided by the ENGINEER are 
subject to approval by City of West Lafayette (OWNER). No personnel will be 
assigned to the project until OWNER approval is obtained. 
The Project Supervisor will coordinate project activities with the OWNER's Project 
Coordinator. 
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Description of Services 

a. Construction Schedule: Review the construction schedule prepared by the 
Contractor for compliance with the Contract, and give to the OWNER detailed 
documentation concerning its acceptability. 

b. Conferences: Attend pre-construction conferences as directed by the 
OWNER, arrange a schedule of progress meetings, and such other job conferences 
as required for the timely and acceptable conduct of the job, and submit such 
schedules prepared, to the OWNER for notification to those who are expected to 
attend. Record for the OWNER, as directed, minutes of such meetings. The 
ENGINEER shall be available for conferences as requested by the OWNER to 
review working details of the project. The OWNER may review and inspect the 
activities whenever desired during the life of the Agreement. 

c. Liaison: Serve as the OWNER's liaison with the contractor, working principally 
through the Contractor's field superintendent or such other person in authority as 
designated by the Contractor. 

d. Cooperate with the OWNER in dealing with the various Federal, State and 
Local Agencies having jurisdiction over the project. 

e. Assist the OWNER in obtaining from the Contractor a list of his proposed 
suppliers and sub-contractors. 

f. Assist the OWNER in obtaining from the Contractor additional details or 
information when needed at the job site for proper execution of work. 

g. Equipment: Furnish all equipment necessary to sample and test materials in 
accordance with Indiana Department of Transportation's procedures. 

h. Samples: Obtain field samples of materials delivered to the site as required 
and deliver such samples to the appropriate laboratory office. 

i. Shop Drawings: 

1) Receive shop drawings and falsework drawings. Check for completeness 
and then forward to design personnel for approval. 

2) Review approved shop and falsework drawings, specifications and other 
submissions, record receipt of this data, maintain a file of all drawings and 
submissions, and check construction for compliance in accordance with the Contract 
Documents. 

3) Alert the Contractor's field superintendent when it is observed that 
materials or equipment are being or about to be used or installed before approval of 
shop drawings or samples, where such are required, and advise the OWNER and 
when he believes it is necessary to disapprove work as failing to conform to the 
Contract Documents. 

j. Review of Work. Inspection and Tests: 

1) Conduct on-site inspections for the OWNER of the work in progress as a 
basis for determining that the project is proceeding in accordance with the Contract 
Documents. 
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2) Provide on-site acceptance testing of materials in the manner and extent 
prescribed by the latest edition of the Indiana Department of Transportation 
Construction Manual and in accordance with current accepted practices. 

3) Accompany visiting inspectors, representing Local, State or Federal 
Agencies having jurisdiction over the project, and report details of such inspection to 
the OWNER. 

4) Verify that required testing has been accomplished. 

k. Modification: Consider and evaluate the Contractor's suggestions for 
modifications in drawings, specifications, or the work and report them with 
recommendations to the OWNER. 

I. Records: 

1) Prepare and maintain at the job site orderly files of correspondence, 
reports of job conferences, shop drawings and other submissions, reproductions of 
original Contract Documents, including all addenda, change orders and additional 
drawings subsequent to the award of the Contract, progress reports and other 
project related documents. 

2) Keep a diary or log book, recording hours on the job site, weather 
conditions, list of visiting officials, decisions, general observations, and specific 
observations with regard to test procedures. Upon request furnish copies of such a 
diary or log book to the OWNER. 

3) Maintain for the OWNER, a record of names, addresses and telephone 
numbers of all sub-contractors and major material suppliers. 

4) Maintain a set of drawings on which authorized changes are noted, and 
deliver to the OWNER upon request, but in any event at the completion of the 
project. 

5) Prepare the Final Construction Record and Final Estimate as required by 
the OWNER. 

m. Reports: Furnish to the OWNER at periodic intervals, as required, progress 
reports of the project, including the contractor's compliance with the approved 
construction schedule. 

n. Progress Estimates: Prepare progress estimates for periodic partial payments 
to the Contractor and deliver to the OWNER for review and processing. The 
payments to the Contractor will be based on estimates of the value of work 
performed and materials complete in place in accordance with the contract. 

o. Project Responsibility: The Project Supervisor will be responsible for the 
documentation of pay quantities and estimates, and the maintenance of appropriate 
records related to the construction of this project. 

p. Work Schedule and Suspension: The ENGINEER's crew will be required to 
regulate their work week to conform to the contractor's hours. If work on the 
construction project is suspended and all matters concerning contract compliance 
and administration are complete, the services of the ENGINEER may also be 
suspended without cost to the project. 
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q. Contract Administration: The ENGINEER will administer the contract in 
accordance with Indiana Department of Transportation's procedures. 

r. Conflict of Interest: The ENGINEER acknowledges and agrees that the 
ENGINEER, a firm associated with the ENGINEER or an individual associated with 
the ENGINEER cannot accept or perform any work (including but not limited to 
construction engineering, production staking, falsework drawings, shop drawings) for 
the contractor, material supplier of the contractor or for any of the contractor's 
subcontractors on this project without approval from the OWNER. For purposes of 
this section a firm is associated with the ENGINEER if the firm and ENGINEER have 
a common director, common officer or a common OWNER. For purposes of this 
section an individual is associated with the ENGINEER if the individual is an 
employee of the ENGINEER or an employee of a firm associated with the 
ENGINEER. 

B. SCHEDULE 

The anticipated schedule for construction on this project is March 1 , 2016 through December 

31, 2016 for Substantial Completion. An increase in contract time may require an increase in 

inspection fee. 

C. COMPENSATION: 

NOW, THEREFORE, the parties agree that the Original Agreement be further modified by 
this Supplemental Agreement No. 1; therefore, the compensation for these services shall increase 
the total not to exceed compensation by $496,000.00 from $472,500.00 to an amount not-to
exceed $968,500.00. A summary of fees is noted as follows: 
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SUPPLEMENTAL AGREEMENT NO. 1 

CSO Relief Interceptor- River Road Improvements 

SUMMARY OF SUPPLEMENTED FEE SCHEDULE 

Scope of Work 
Original Sueelemental 

Total 
Agreement No.1 

Survey Coordination $10,500.00 $10,500.00 

Design and Plan Development Services $402,000.00 $402,000.00 

Coordination and Revision of GSC Project After 90% Design 
Submittal, GSC Award and State Street Corridor P3 Developer $60,000.00 $60,000.00 
Selection* 
Construction Management Representative -1 00% Dedicated, $147,600.00 $147,600.00 
March 1, 2016- July 1, 2016 (4 months @ $36,900/ month) 
Construction Management Representative - 3 days per week $45,900.00 $45,900.00 
July 5, 2016- September 2, 2016 (9 weeks @ $5,100/ week) 
Construction Management Representative - 2 days per week 
September 5, 2016- December 30, 2016 (17 weeks @ $57,800.00 $57,800.00 
$3,400/ week) 
Construction Inspection and Observation Services* $244,700.00 $244,700.00 

TOTAL $472,500.00 $496,000.00 $968,500.00 

(*)hourly fee not to exceed 
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IN TESTIMONY WHEREOF, the parties hereto have executed this Supplemental 
Agreement No. 1. 

ENGINEER: 

BUT#222Z/C. 
Michael A. Smith 
Executive Vice President 

OWNER: 

REDEVELOPMENT COMMISSION FOR 
CITY OF WEST LAFAYETTE, INDIANA 

Lawrence T. Oates, President 

ATTEST: 

Stephen B. Curtis, Secretary 
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UPDATED APPENDIX "D-1" 

SCHEDULE OF COMPENSATION 

BUTLER, FAIRMAN and SEUFERT, INC. 

HOURLY RATE SCHEDULE 

Classification Houri~ Rate 

E-V Engineer V (Principal) $ 195.00 

E-IV Engineer IV $ 184.00 

E-111 Engineer Ill $ 154.00 

E-ll Engineer II $ 117.00 

E-1 Engineer I $ 82.00 

FP-IV Field Personnel IV (Project Coordinator) $ 156.00 

FP-111 Field Personnel Ill $ 132.00 

FP-11 Field Personnel II $ 100.00 

FP-1 Field Personnel I $ 82.00 

EA-111 Engineer's Assistant Ill $ 160.00 

EA-11 Engineer's Assistant II $ 122.00 

EA-1 Engineer's Assistant I $ 92.00 

SP-1 Support Personnel I $ 65.00 

C-11 Clerical II $ 100.00 

C-1 Clerical I $ 65.00 

P-Ill Planner/Environmental Specialist Ill $ 175.00 

P-11 Planner/Environmental Specialist II $ 107.00 

P-1 Planner/Environmental Specialist I $ 82.00 

The billing rates are effective January 2016 and may be adjusted annually (beginning January 
2017) to reflect changes in the compensation payable to the ENGINEER. 
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