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Total Hours
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Total Cost
Per Task

MANDATORY TASKS

1. STUDY

a._Kick-off & Client coord./review meetings (6 total)

48

84

$11,600

12

24

$3,600

b. IDEM correspondence
c._Coordinate Flow Monitoring

16

$2,200

d. Evaluate flow data, SWMM model calibration

80

92

$11,900

e._Evaluate Potential Alternative Projects

80

116

$15,600

f. Cost Estimates for altemative projects

60

80

$10,600

9. Prepare Draft amendment to LTCP

40

12

56

$8,300

h. Prepare maps, figures for report

12

40

56

$5,900

i. CAC meetings (3)

24

42

$5,800

j. Public Hearings & prep

24

12

$7,900

k._Finalize Amendment & Submit to IDEM

30

$6,700

1. _Respond to IDEM review comments

60
46
64

$8,700

TOTAL MANHOURS

214

52

22

736

Total Labor

$98,800

EXPENSE

MDWA EXPENSES:

QUANTITY

EXPENSE
BILLING

TRAVEL @ .50/MILE
PRINTING & REPRODUCTION
POSTAGE & UPS
LONG-DISTANCE TELE.
PERMITS
MYLARS & VELLUMS
LODGING
PLOTTINGS @ $15.00 / original
CONSULTANTS*

Survey & Easements

Flow Monitoring

Soil Borings
PER DIEM

600.00

TOTAL EXPENSES:

76450.00
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Labor
Expenses
Total

5 98.800.00 |

76,450.00

]
175,250.00

USE_$

175,000.00




