
PROFESSIONAL SERVICES AGREEMENT 

Parsons Brinckerhoff Agreement No. 35687F 
Task Order No. 7 

This Task Order No. 7 is made and entered into this gth day of December 2015, by and 

between the Redevelopment Commission for the City of West Lafayette, Indiana, with 

offices at 222 N. Chauncey Avenue, West Lafayette, Indiana 47906 (hereinafter called 

the "OWNER"), and Parsons Brinckerhoff, Inc. a New York corporation, with.offices at 

115 West Washington Street, Suite 1270S, Indianapolis, Indiana 46204 (hereinafter 

called "PB"). 

WITNESSETH 

WHEREAS, the parties entered into a Professional Services Agreement on July 11, 
2012 (hereinafter called the "Agreement"); 

WHEREAS, Owner has determined the need for PB to perform certain Services; 

NOW, THEREFORE, for the consideration hereinafter set forth, the parties do mutually 
agree as follows: 

1 . Scope of Services 

PB shall perform the Services and provide the deliverables as described in 
ATTACHMENT 3A. 

2. Schedule 

PB shall provide the Services stated above in accordance with the schedule set forth 
below: 

Completion of the outlined tasks and submittal of deliverables is anticipated within 
twenty (20) weeks after receiving notice to proceed (NTP) from the Owner. 

3. Compensation 

The OWNER shall compensate PB for the performance of Services stated above, based 
on actual hours spent by PB and the hourly rates provided herein. Subcontracted work 
will be passed thru as an expense and not marked up. The estimated total contract 
amount will not exceed ONE HUNDRED THIRTY THREE THOUSAND SEVEN 
HUNDRED AND THREE AND 00/100 dollars ($133,703.00). 

Hourly rates by title are listed below: 

Title Lead Staff Hourly Rate 
Senior PM Engineer Rick Rampone $234.66 
Lead Drainage Engineer Robyn Toole $130.28 
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Drainage Engineer Jessica Eichhorst $88.71 
Supervising Civil Kelli McNamara $155.35 
Engineer 
Lead Civil Engineer John Bowen $137.00 
Civil Engineer Paul Mykytka $132.81 
Civil Engineer Emily Hendrickson $90.10 
Project Administration Julie Weaver $90.13 

4. Both parties agree that this Task Order No. 7 shall be made part of the 
Agreement between Owner and PB, and except as amended herein, all terms, 
covenants and conditions of the Agreement shall remain in full force and effect. 
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PROFESSIONAL SERVICES AGREEMENT 

IN WITNESS WHEREOF, this Task Order No. 7 has been executed by Owner and PB, 
effective from the day and year first written above. 

APPROVED: 

Date 

Attest: 

CITY OF WEST LAFAYETTE 
REDEVELOPMENT COMMISSION 

Lawrence T. Oates, President 

Stephen B. Curtis, Secretary 

PARSONS BRINCKERHOFF, INC. 

~~@?nager 
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PROFESSIONAL SERVICES AGREEMENT 

ATTACHMENT 3A 
SCOPE OF SERVICES 

Several problems have been determined at the existing Happy Hollow Road crossing of 
the Happy Hollow stream channel. These problems include: the new 16-foot by 6-foot 
reinforced concrete box (RCB) culvert is experiencing heavy deposition of rock and sand 
which is significantly reducing the available waterway opening; an existing 8-inch 
diameter sewer line which crosses the stream several feet downstream of the RCB 
culvert has become exposed to flows and debris from the culvert outlet; and there is an 
approximately 500 foot break in the new sidewalk on the south side, and adjacent to, the 
Happy Hollow roadway. 

As a result of these problems, analysis and preparation of designs for the following 
actions were determined necessary: 

1) Relocation of a several hundred foot section of Happy Hollow upstream of the 
new RCB culvert. This relocation will provide a more effective inlet of stream 
flows into the RCB culvert and result in more effective cleanout velocities and 
flow direction. This relocation will also move stream flows away from the Happy 
Hollow roadway embankment, which has resulted in scour damage along the toe 
of the embankment. 

2) Provide interim protection of the downstream sewer line including: a trash rack 
device to protect from the sewer line from heavy debris; and clearing of the 
downstream channel to an extent to reduce constriction of flows. 

3) Length of sidewalk necessary to join the ends of sidewalks east and west of the 
Happy Hollow crossing. It is anticipated that the sidewalk will utilize the 
downstream end of the existing RCB culvert, or an extension of the culvert, to 
cross the Happy Hollow stream channel. Detailed design & bid documents for an 
alternative "new terrain" pedestrian route that utilizes a pedestrian bridge 
structure is not included as part of this Agreement but could be explored. 

In addition to these items, some alternatives and preliminary cost estimates for a 
permanent solution to the existing sewer line will . be developed. This effort does not 
include preparation of detailed analysis or designs. 

We will perform the following tasks to accomplish these action items:: 

Topographic Survey (to be performed by PB Subconsultant, TBird Design Services 
. Corporation) 

Establish horizontal and vertical datums 
Coordinate with utility companies of record to obtain location, size and depth (if 
available) 
Collect survey topographic data 
Provide digital photography of relevant features and areas 

Environmental Services (to be performed by PB Subconsultant, Cardno, Inc.) 
Site inspection 
Coordination with regu latory agencies 
Prepare and submit WCA Section 404/401 permit applications 
Regional Genera l Permit for the USACE and Water Quality Certif ication (State 
Individual Permit) from IDEM) 
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Reconnaissance and Preliminary Engineering 
One ( 1) Site Visit 
Review field survey information 
Review Happy Hollow Road box culvert design report 
Review applicable local drainage ordinances 
Determine sidewalk design parameters 

Hydrologic Analysis 
Review and verify hydrologic analysis for Happy Hollow Road RCB culvert 
design 

Temporary Upstream Scour Protection Measures 
Riprap at inlet to RCB culvert 
Protection for toe of roadway embankment 
Prepare bid documents 

Stream Channel Relocation 
Develop relocated channel design parameters 
Develop hydraulic model of study reach of Happy Hollow 
Develop initial layout of channel relocation 
Prepare final channel relocation, alignment, and profile 
Design relocation channel scour/erosion control measures 
Design mitigation measures 
Prepare bid documents 

Downstream Clearing/Debris Protection for Sewer Line 
Determine downstream channel clearing criteria 
Determine constructability issues and disposal of waste materials 
Design grate structure to protect sewer line 
Prepare bid documents 

Permanent Sewer Line Solution 
Develop preliminary alternatives (no more than three) 
Refine alternatives and develop preliminary layout sketches 
Determine recommended alternative 

New Sidewalk Connection 
Preliminary engineering 
50% plans 
Tracings 
Note: Cross sections are not included in this fee 

Bidding/Construction Administration 

Project Management 

Included with these tasks are anticipated 5 (five) meetings with the Owner to review and 
discuss progress, specific aspects of the project, and to receive input. 
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Based on completion of these tasks, the following deliverables will be submitted to the 
Owner: 

1) Copy of requested survey information in electronic format 
2) Copies of all regulatory permit applications and meeting minutes from 

coordination meetings with regulatory agencies 
3) Bid documents for temporary upstream scour protection measures 
4) Bid documents for relocation of a portion of the Happy Hollow stream channel 
5) Bid documents for downstream channel clearing and debris protection of 

existing sanitary sewer line 
6) Bid documents for new sidewalk connection 
7) Technical memorandum providing alternatives for permanent solution of 

exiting sewer line 
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Parsons Brinckerhoff Conf idential 

PROJECT NO. : 35687E 
DESCRIPTION: Happy Hollow Stream Crossing Improvements 

Section 1: 
Section 2: 
Section 3: 
Section 4: 

Description 

Environmental Permits 
Topographic Survey 
Hydraulic Design 
Roadway Design 

Total 

File:Happy Hollow Stream Improvements- Anticipated Tasks and Fee Summary_ October 2015.xlsx, 
Worksheet:Summary Confidential 

DES. NO.: 

Anticipated Fee 

$21,000 
$12,995 
$86,104 
$13,605 

$133,703 

NIA 

Page 1 of1 
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HAPPY HOLLOW STREAM CROSSING IMPROVEMENTS 
ANTICIPATED TASKS AND FEE SUMMARY 

PROJECT NO.: 35687E DES. NO.: NIA 
DESCRIPTION: Happy Hollow Stream Crossing Improvements 

TOTAL CIVIL FEE MULTIPLIER 

A. Direct Labor, Estimated 
Estimated manhours x Current Hourly Rates 

B. Escalation 
(Assumes 4% per year) 

C. Total Direct Labor 
Weighted labor rate per year 

D. Overhead Rate 

157.30% 

%work 

2015 80.0% 

2016 20.0% 

Provisionally Approved PB Americas Overhead Rate for Proposals = 160.20% (based on FY012 Audited OH) 

(C x 1.573) 

E. Fee Base 
(C+D) 

F. Net Fee 
13.00% 
(E •13.0) 

G. Cost of Facilities Capital 
0. 18% 
(Audited Rate (0.0018%} x C) 

J. Total Estimated Fee Multiplier 
(E+F+G) 

-- ·~·-· . 

Office Manager Project Di rector PIC 

Department Manager Senior PM 

Senior Manager I Supervising Engineer 

Senior Engineer 

Lead Engineer 

Engineer II 

Engineer I 

CADD Tech 

Proj ect Administrator 

Administrative Asst 

. ·--·· . ----
s 76.12 

s 80.71 

s 47.71 

s 39.86 

s 47.91 

s 35.84 

s 30.77 

s 36.48 

s 31.00 

s 26.00 

1.00 

1.00 
1.04 

1.00 

1.57 

2.57 

0.33 

0.0000 

2.907 Multiplier 

File:Happy Hollow Stream Improvements- Anticipated Tasks and Fee Summary_ October 2015.xlsx, 
Worksheet: Fee Factor & Hourly Rates Confidential 
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Section 1- Environmental Permits 
PROJECT NO.: 35687E DES. NO.: N/A 

FCCM: .... $0.00 

FIXED FE~ (Direct Labor Costs): • · $0.00 

TOTAL DIRECT COSTS (Direct Labor Cost+ FCCM +Fixed Fee) : $0.00 

TOTAL ESTIMATED COSTS (Direct Labor Costs+ FCCM +Fixed Fee +Expenses): $21 ,000.00 

Page 1 of 1 
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Section 2 -Topographic Survey 
PROJECT NO.: 35687E DES. NO.: NIA 

FCCM: E& $0.00 

FIXED FEE (Direct Labor Costs): • · $0.00 

TOTAL DIRECT COSTS (Direct Labor Cost+ FCCM +Fixed Fee): $0.00 

Page 1 of 1 
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1 !()T )\~ ,(),R!=~:t :c.q,~,!§]@r~ctLabor Cost+ FCCM + Fixed Fee): $85,785.13 
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