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AG REEMENT BETWEEN 
OWNER AND ENGINEER 

THIS AGREEMENT is dated as of the day of _________ _ _ 
in the year 2015, by and between the REDEVELOPMENT COMMISSION for the CITY OF 
WEST LAFAYETTE, INDIANA, Morton Community Center, 222 Chauncey Avenue, West 
Lafayette, Indiana 47906, hereinafter called the OWN ER and BUTLER, FAIRMAN and 
SEUFERT, INC., 8450 Westfield Boulevard, Suite 300, Indianapolis, Indiana 46240, 
hereinafter called the ENGINEER. 

WITNESSETH 

WHEREAS the OWNER requires professional engineering services in connection with the 
following described project: 

Northwestern Avenue Corridor Improvements Phase 4 Inspection Services 

WH EREAS, the OWNER wishes to engage the ENGINEER to provide certain services 
pertaining thereto; and 

WHEREAS, the ENGINEER represents that it has sufficient qualified personnel and 
equipment and is capable of performing the professional engineering services described herein; 
is a corporation qualified to do business in the State of Indiana; and the services described 
herein will be performed under the supervision of an engineer licensed to practice in the State of 
Indiana. 

The OWNER and the ENGINEER, in consideration of the mutual covenants hereinafter 
set forth, agree as follows: 

SECTION I SERVICES BY ENGINEER 

The services to be provided by the ENGINEER under this Agreement are set out in 
Appendix "A", attached to this Agreement, and made an integral part hereof. · 

SECTION II INFORMATION AND SERVICES TO BE FURNISHED BY OWN ER 

The information and services to be furnished by the OWN ER are set out in Appendix 
"B", attached to this Agreement, and made an integral part hereof. 

SECTION Ill NOTICE TO PROCEED AND SCHEDULE 

The ENGINEER sha ll beg in the work to be performed under tl1is Agreement upon 
receipt of the written notice to proceed from the OWNER, and sha ll deliver the work to the 
OWNER in accordance with the schedule contained in Appendix "C", attached to this 
Agreement, and made an integra! part hereof. The ENGINEER shall not beg in work prior to 
the date of the notice to proceed . 
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This Agreement shall be applicable to all assignments authorized by the OWNER and 
accepted by the ENGINEER subsequent to the date of execution and shall be effective as to all 
assignments authorized. 

SECTION IV COMPENSATION 

The ENGINEER shall receive payment for the work performed under this Agreement 
as set forth in Appendix "D", attached to this Agreement, and made an integral part hereof. 

SECTION V MISCELLANEOUS PROVISIONS 

Miscellaneous Provisions are set out in Appendix "E", attached to this Agreement, and 
made an integral part hereof. 

SECTION VI GENERAL PROVISIONS 

1. Work Office 

The ENGINEER shall perform the work under this Agreement at the following 
office(s) : 

10 N. 3rd St., Lafayette. IN 47901 

2. Employment 

During the period of this Agreement, the ENGINEER shall not engage, on a full or part 
time or other basis, any personnel who remain in the employ of the OWNER. 

3. Subletting and Assignment 

The ENGINEER and its subcontractors, if any, shall not assign, sublet, subcontract, 
delegate or otherwise dispose of the whole or any part of the work under this Agreement 
without prior written consent of the OWN ER. Consent for such assignment shall not relieve 
the ENGINEER of any of its duties or responsibilities hereunder. 

4. Use and Ownership 

Documents prepared by the ENGINEER are instruments of service, and the ENGINEER 
shall retain an ownership and property interest therein (including the copyright and the right of 
reuse at the discretion of the ENGINEER) whether or not the Project is completed. 

The ENGINEER will retain all pertinent records relating to the services performed for a 
period of five (5) years following performance of work, during which period the records wil l be 
made available to the OWNER at all reasonable times. 

The ENGINEER agrees that the OWNER is not required to use any plan, report, 
drawing , specifications, advi e, map, do ·ument or study prepared by the ENGINEER and the 
ENGINEER waives all right of redress against the OWNER if the OWNER does not utilize 
same. Any modification, amendment, misuse of any of the Et..!GINEER's work by the OWNER 
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or actions that disregard the ENGINEER's recommendations to the OWNER shall release the 
ENGINEER from any and all liability in connection with such worl< modified , amended or 
misused thereafter and the OWNER shall not use the ENGINEER's name thereon without the 
expressed approval of the ENGINEER. 

5. Compliance with State and Other Laws 

The ENGINEER specifically agrees that in performance of the services herein enumer­
ated by ENGINEER or by a subcontractor or anyone acting in behalf of either, that each will 
comply with all State, Federal, and Local Statutes, Ordinances, and Regulations. 

6. Professional Responsibility 

The ENGINEER will exercise reasonable skill, care, and diligence in the performance of 
services and will carry out all responsibilities in accordance with customarily accepted 
professional engineering practices. If the ENGINEER fails to meet the foregoing standard, the 
ENGINEER will perform at its own cost, and without reimbursement from the OWNER, the 
services necessary to correct errors and omissions which are caused by the ENGINEER's 
failure to comply with above standard, and which are reported to the ENGINEER within one (1) 
year from the completion of the ENGINEER's services for the Project. 

In addition, the ENGINEER will be responsible to the OWNER for damages caused by 
its negligent conduct during ENGINEER's activities at the Project site or in the field to the extent 
covered by the ENGINEER's Comprehensive General Liability and Automobile Liability 
Insurance. 

The ENGINEER shall not be responsible for errors, omissions or deficiencies in the 
designs, drawings, specifications, reports or other services of the OWNER or other 
consultants, including, without limitation, surveyors and geotechnical engineers, who have 
been retained by OWNER. The ENGINEER shall have no liability for errors or deficiencies in 
its designs, drawings, specifications and other services that were caused, or contributed to , 
by errors or deficiencies (unless such errors, omissions or deficiencies were known or should 
have been known by the ENGINEER) in the designs, drawings, specifications and other 
services furnished by the OWNER, or other consultants retained by the OWNER. 

7. Status of Claims 

The ENGINEER shall be responsible for keeping the OWNER currently advised as to 
the status of any known claims made for damages against the ENGINEER resulting from 
services performed under this Agreement. The ENGINEER shall send notice of claims related 
to work under this Agreement to the OWNER. 

8. Insurance 

The ENGINEER shall at its own expense maintain in effect during the term of this 
contract the following insurance with limits as shown or greater: 

General Liabi lity (including automobile) - combined single limit of $1 ,000,000.00; 
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Worker's Compensation - statutory limit; and 

Professional Liability for protection against claims arising out of performance of 
professional services caused by negligent error, omission, or act in the amount of 
$1 ,000,000.00. 

The ENGINEER shall provide Certificates of Insurance indicating the aforesaid coverage 
upon request of the OWNER. 

9. Status Reports 

The ENGINEER shall furnish a monthly Status Report to the OWNER by the fifteenth 
(15th) of each month. 

10. Changes in Work 

In the event that either the OWNER or the ENGINEER determine that a major change in 
scope, character or complexity of the work is needed after the work has progressed as directed 
by the OWN ER, both parties in the exercise of their reasonable and honest judgment shall 
negotiate the changes and the ENGINEER shall not commence the additional work or the 
change of the scope of the work until a supplemental agreement is executed and the 
ENGINEER is authorized in writing by the OWNER to proceed. 

11. Delays and Extensions 

The ENGINEER agrees that no charges or claim for damages shall be made by it for 
any minor delays from any cause whatsoever during the progress of any portion of the 
services specified in this Agreement. Any such delays shall be compensated for by an 
extension of time for such period as may be determined by the OWNER, subject to the 
ENGINEER's approval. However, it being understood, that the permitting of the ENGINEER 
to proceed to complete any services, or any part of them after the date to which the time of 
completion may have been extended, shall in no way operate as a waiver on the part of 
the OWNER of any of its rights herein. 

12. Abandonment 

Services may be terminated by the OWNER and the ENGINEER at any time without 
cause upon 30 days written notice. If so abandoned, the ENGINEER shall deliver to the 
OWNER copies of all data, reports, drawings, specifications and estimates completed or 
partially completed along with a summary of the progress of the work completed within twenty 
(20) days of the abandonment. In the event of the failure by the ENGINEER to make such 
delivery upon demand, then and in that event the ENGINEER shall pay to the OWNER any 
damages sustained by reason thereof. The earned value of the work performed shall be based 
upon an estimate of the portions of the total services as have been rendered by the ENGINEER 
to the date of the abandonment for all services to be paid for on a lump sum basis. The 
ENGINEER shall be compensated for services properly rendered prior to the effective date of 
abandonment on all services to be paid on a cost basis or a cost plus fixed fee basis. The 
payment as made to the ENGINEER shall be paid as the final payment in fu ll settlement and 
release for the services hereunder. 
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13. Non-Discrimination 

Pursuant to Indiana and Federal Law, the ENGINEER and ENGINEER's 
subcontractors, if any, shall not discriminate against any employee or applicant for employment, 
to be employed in the performance of work under this Agreement, with respect to hire, tenure, 
terms, conditions or privileges of employment or any matter directly or indirectly related to 
employment because of race, color, religion, sex, disability, national origin or ancestry. Breach 
of this covenant may be regarded as a material breach of the Agreement. 

14. Employment Eligibility Verification. 

The ENGINEER affirms under the penalties of perjury that it does not knowingly 
employ an unauthorized alien. 

The ENGINEER shall enroll in and verify the worl< eligibility status of all its newly hired 
employees through the E-Verify program as defined in IC 22-5-1.7-3. The ENGINEER is not 
required to participate should the E-Verify program cease to exist. Additionally, the 
ENGINEER is not required to participate if the ENGINEER is self-employed and does not 
employ any employees. 

The ENGIN EER shall not knowingly employ or contract with an unauthorized alien. The 
ENGINEER shall not retain an employee or contract with a person that the ENGINEER 
subsequently learns is an unauthorized alien. 

The ENGINEER shall require its subconsultant, who perform work under this Contract, to 
certify to the ENGINEER that the subconsultant does not knowingly employ or contract with 
an unauthorized alien and that the subconsultant has enrolled and is participating in the E­
Verify program. The ENGINEER agrees to maintain this certification throughout the duration 
of the term of a contract with a sub-consultant. 

The OWNER may terminate for default if the ENGINEER fails to cure a breach of this 
provision no later than thirty (30) days after being notified by the OWNER. 

15. Successor and Assigns 

The OWNER and the ENGINEER each binds themselves and successors, executors, 
administrators and assigns to the other party of this Agreement and to the successors, execu­
tors, administrators and assigns of such other party, in respect to all covenants of this 
Agreement; except as above, neither the OWNER and the ENGINEER shall assign, sublet or 
transfer their interest in the Agreement without the written consent of the other. 

16. Supplements 

This .Agreement may only be amended, supplemented or modified by a written 
document executed in the same manner as this Agreement. 
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17. Governing Laws 

This Agreement and all of the terms and provisions shall be interpreted and construed 
according to the laws of the State of Indiana. Should any clause, paragraph, or other part of 
this Agreement be held or declared to be void or illegal, for any reason, by any court having 
competent jurisdiction, all other causes, paragraphs or part of this Agreement, shall 
nevertheless remain in full force and effect. 

This Agreement contains the entire understanding between the parties and no modifi­
cation or alteration of this Agreement shall be binding unless endorsed in writing by the parties 
thereto. 

This Agreement shall not be binding until executed by all parties. 

18. Independent Engineer 

In all matters relating to this Agreement, the ENGINEER shall act as c;~n independent 
engineer. Neither the ENGINEER nor its employees are employees of the OWNER under the 
meaning or application of any Federal or State Laws or Regulations and the ENGINEER agrees 
to assume all liabilities and obligations imposed in the performance of this Agreement. The 
ENGINEER shall not have any authority to assume or create obligations, expressed or implied, 
on behalf of the OWNER and the ENGINEER shall have no authority to represent as agent, 
employee, or in any other capacity than as set forth herein. 

19. Rights and Benefits 

The ENGINEER's services will be performed solely for the benefit of the OWNER and 
not for the benefit of any other persons or entities. 

20. Disputes 

All claims or disputes of the ENGINEER and the OWNER arising out of or relating to the 
Agreement, or the breach thereof, shall be first submitted to non-binding mediation. If a claim or 
dispute is not resolved by mediation, the party making the claim or alleging a dispute shall have 
the right to institute any legal or equitable proceedings in a court located within the county and 
state where the project is located. 

21. Limitation of Liability 

To the maximum extent permitted by law, the OWNER agrees to limit the ENGINEER's 
liability for the ENGINEER's damages to the sum of $1 ,000,000.00 limit of Professional Liability 
insurance. This limitation shall apply regardless of the cause of action or legal theory pled or 
asserted . 

22 . Litigation 

In the event litigation is commenced to enforce any term or condition of this agreement, 
the prevailing party shall be entitled to reasonable litigation costs including a reasonable 
attorney fee. 

Page 6 of 7 



23. Engaging in activities with Iran 

By signing this Agreement, ENGINEER certifies that it is not engaged in investment 
activities in the country of Iran as set forth in I.C. 5-22-16.5. 

IN WITNESS WHEREOF, the OWNER and the ENGINEER have signed this Agreement in 
duplicate. One counterpart each has been delivered to the OWNER and the ENGINEER. 

This Agreement will be effective on ____________ , 2015. 

ENGINEER: 

BUTLER, FAIRMAN and SEUFERT, INC. 

Michael A. Smith, Executive Vice President 

OWNER: 

REDEVELOPMENT COMMISSION FOR 
THE CITY OF WEST LAFAYETTE, INDIANA 

Lawrence T. Oates, President 

ATTEST: 

Stephen Curtis, Recording Secretary 
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APPENDIX "A" 

SERVICES BY ENGINEER 

A. PROJECT DESCRIPTION 

The Northwestern Avenue Corridor Improvements Phase 4 project is located in West 
Lafayette, Indiana. The proposed project consists of roadway, pedestrian, traffic signal and 
roadway lighting improvements. 

The proposed project limits are along Northwestern Avenue from Lindberg Road to North 
Street, at various locations. 

B. SCOPE OF WORK 

1. Construction Inspection Services 

Engineering Personnel 

For the fulfillment of all services outlined below, the ENGINEER will a Project 
Supervisor as required for a period of time necessary to complete the construction 
project and final construction documents. 
The qualifications and experiences of personnel provided by the ENGINEER are 
subject to approval by City of West Lafayette (OWNER). No personnel will be 
assigned to the project until OWNER approval is obtained. 
The Project Supervisor will coordinate project activities with the OWNER's Project 
Coordinator. 

Description of Services 

a. Construction Schedule: Review the construction schedule prepared by the 
Contractor for compliance with the Contract, and give to the OWNER detailed 
documentation concerning its acceptability. 

b. Conferences: Attend pre-construction conferences as directed by the 
OWNER, arrange a schedule of progress meetings, and such other job 
conferences as required for the timely and acceptable conduct .of the job, and 
submit such schedules prepared, to the OWNER for notification to those who are 
expected to attend. Record for the OWNER, as directed, minutes of such 
meetings. The ENGINEER shall be available for conferences as requested by the 
OWNER to review working details of the project. The OWNER may review and 
inspect the activities whenever desired during the life of the Agreement. 

c. Liaison: Serve as the OWNER's liaison with the contractor, working 
principally through the Contractor's field superintendent or such other person in 
authority as designated by the Contractor. Acting in liaison capacity, the fulltime 
Project Supervisor shall be thoroughly fam iliar with the plans and specifications 
applicable to the project to insure that all provisions therein are complied with . Any 
deviation observed shall be reported to the OWNER by the fulltime Project 
Supervisor. 
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d. Cooperate with the OWNER in dealing with the various Federal, State and 
Local Agencies having jurisdiction over the project. 

e. Assist the OWNER in obtaining from the Contractor a list of his proposed 
suppliers and sub-contractors. 

f. Assist the OWNER in obtaining from the Contractor additional details or 
information when needed at the job site for proper execution of work. 

g. Equipment: Furnish all equipment necessary to sample and test materials in 
accordance with Indiana Department of Transportation's procedures. 

h. Samples: Obtain field samples of materials delivered to the site as required 
and deliver such samples to the appropriate laboratory office. 

i. Shop Drawings: 

1) Receive shop drawings and falsework drawings. Check for 
completeness and then forward to design personnel for approval. 

2) Review approved shop and falsework drawings, specifications and other 
submissions, record receipt of this data, maintain a file of all drawings and 
submissions, and check construction for compliance in accordance with the 
Contract Documents. 

3) Alert the Contractor's field superintendent when it is observed that 
materials or equipment are being or about to be used or installed before approval 
of shop drawings or samples, where such are required, and advise the OWN ER 
and when he believes it is necessary to disapprove work as failing to conform to 
the Contract Documents. 

j. Review of Work. Inspection and Tests: 

1) Conduct on-site inspections for the OWNER of the work in progress as a 
basis for determining that the project is proceeding in accordance with the 
Contract Documents. 

2) Provide on-site acceptance testing of materials in the manner and extent 
prescribed by the latest edition of the Indiana Department of Transportation 
Construction Manual and in accordance with current accepted practices. 

3) Accompany visiting inspectors, representing Local, State or Federal 
Agencies having jurisdiction over the project, and report details of such inspection 
to the OWNER. 

4) Verify that required testing has been accomplished. 

k. Modification: Consider and evaluate the Contractor's suggestions for 
modifications in drawings and/or specifications and report them with 
recommendations to the OWNER. 

I. Records: 

1) Prepare and maintain at the job site orderly files of correspondence, 
ieports of job conferences, shop dravvings and other submissions, reproductions of 
orig inal Contract Documents, including all addenda, change orders and additional 
drawings subsequent to the award of the Contract, progress reports and other 
project related documents. 

Page 2 of 3 



2) Keep a diary or log book, recording hours on the job site, weather 
conditions, list of visiting officials, decisions, general observations, and specific 
observations with regard to test procedures. Upon request furnish copies of such 
a diary or log book to the OWNER. 

3) Maintain for the OWNER, a record of names, addresses and telephone 
numbers of all sub-contractors and major material suppliers. 

4) Maintain a set of drawings on which authorized changes are noted, and 
deliver to the OWNER upon request, but in any event at the completion of the 
project. 

5) Prepare the Final Construction Record and Final Estimate as required by 
the OWNER. 

m. Reports: Furnish to the OWNER at periodic intervals, as required, progress 
reports of the project, including the contractor's compliance with the approved 
construction schedule. 

n. Progress Estimates: Prepare progress estimates for periodic partial 
payments to the Contractor and deliver to the OWNER for review and processing. 
The payments to the Contractor will be based on estimates of the value of work 
performed and materials complete in place in accordance with the contract. 

o. Project Responsibility: The Project Supervisor will be responsible for the 
documentation of pay quantities and estimates, and the maintenance of 
appropriate records related to the construction of this project. 

p. Work Schedule and Suspension: The ENGINEER's crew will be required to 
regulate their work week to conform to the contractor's hours. If work on the 
construction project is suspended and all matters concerning contract compliance 
and administration are complete, the services of the ENGINEER may also be 
suspended without cost to the project. 

q. Contract Administration: The ENGINEER will administer the contract in 
accordance with Indiana Department of Transportation's procedures. 

r. Conflict of Interest: The ENGINEER acknowledges and agrees that the 
ENGINEER, a firm associated with the ENGINEER or an individual associated with 
the ENGINEER cannot accept or perform any work (including but not limited to 
construction engineering, production staking, falsework drawings, shop drawings) 
for the contractor, material supplier of the contractor or for any of the contractor's 
subcontractors on this project without approval from the OWNER. For purposes of 
this section a firm is associated with the ENGINEER if the firm and ENGINEER 
have a common director, common officer or a common OWNER. For purposes of 
this section an individual is associated with the ENGINEER if the individual is an 
employee of the ENGINEER or an employee of a firm associated with the 
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APPENDIX "B" 

INFORMATION AND SERVICES TO BE FURNISHED BY OWNER 

The OWNER shall, within a reasonable time, so as not to delay the services of the ENGINEER: 

1. Provide full information as to ENGINEER's requirements for the Project. 

2. Assist the ENGINEER by placing at ENGINEER's disposal all available information 
pertinent to the assignment including previous reports and any other data relative 
thereto. 

3. Examine all studies, reports, sl<etches, Drawings, Specifications, proposals and other 
documents presented by ENGINEER, obtain advice of an attorney, insurance counselor, 
and other consultants as OWNER deems appropriate for such examination and render 
in writing decisions pertaining thereto within a reasonable time so as not to delay the 
services of ENGINEER. 

4. Give prompt written notice to the ENGINEER whenever the OWNER observes or 
otherwise becomes aware of any defect in the Project. 

5. Furnish all existing approvals or permits from all governmental authorities having 
jurisdiction over the Project. The ENGINEER will assist the OWNER in identifying and 
procuring any additional permits associated with this Project. 

6. Arrange for access to and make all provisions for the ENGINEER to enter upon public 
and private property as required for the ENGINEER to perform services under this 
Agreement. 

7. Obtain necessary easements and right-of-way for construction of the Project, including 
easement and right-of-way descriptions, property surveys and boundary surveys. 

8. Furnish to the ENGINEER, as requested by the ENGINEER or as required by the 
Contract Documents, data prepared by or services of others, including exploration and 
tests of subsurface conditions at or contiguous to the site, drawings of physical 
conditions in or relating to existing surface or subsurface structures at or contiguous to 
the site. 

Page ·1 of 1 



APPENDIX "C" 

SCHEDULE 

The anticipated schedule for construction on this project is May 20, 2015 through August 31, 

2015 for Substantial Completion. The hours for inspection have been calculated on the basis 

of this contract time. An increase in contract time ma:y require an increase in fee. 
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APPENDIX "D" 

COMPENSATION 

A. Amount of Payment 

1. The ENGINEER shall receive as payment for the work performed under Item 
No. 2 below, the total fee not to exceed $115,700.00, unless a modification of 
the Agreement is approved in writing by the OWNER. 

2. The ENGINEER will be paid for the work on an hourly not to exceed basis in 
accordance with rates in Appendix D-1 on the following schedule: 

Fee Schedule Summary: 
Construction Inspection Services $115,700.00 

B. Additional Services 

Additional Services would be services required in connection with permits, right-of­
way engineering, right-of-way acquisition, or any legal action or litigation requiring 
the testimony and/or services of the ENGINEER, or if the OWNER or any other 
local, state, or federal agency shall direct or cause the ENGINEER to relocate or 
redesign the project, or any part thereof. The OWNER agrees to compensate the 
ENGINEER for Additional Services on the basis of actual hours of work performed 
on the project at the hourly billing rates noted in APPENDIX "D-1''. The Hourly 
Billing Rates include overhead and fixed fee. In addition to the hourly fees for 
additional services indicated above, the ENGINEER shall be compensated for direct 
project-related expenses such as job-related travel, permit applications, etc. Any 
change in standards, design criteria, or other requirements by governmental units 
having jurisdiction over the contracted project which requires changes by the 
ENGINEER in the plans shall be considered as Additional Services. 

In the event that the OWNER retains someone other than the ENGINEER to provide 
construction inspection, then the OWNER agrees to compensate the ENGINEER for 
Additional Services rendered in connection with the interpretation of plans, project 
stake-out or such other services that may be required during the construction phase 
of the work to be performed. 

The ENGINEER shall, on behalf of the OWNER, cause to be made all borings and 
subsurface explorations and the analysis thereof; the cost of which shall be paid for 
by the OWNER. 

C. Method of Payment 

Payment shaii be made by the to the each month as the work 
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APPENDIX "D-1" 

SCHEDULE OF COMPENSATION 

BUTLER, FAIRMAN and SEUFERT, INC. 

HOURLY RATE SCHEDULE 

Classification Houri~ Rate 

E-V Engineer V (Principal) $ 195.00 

E-IV Engineer IV $ 181 .00 

E-111 Engineer Ill $ 151.00 

E-ll Engineer II $ 115.00 

E-1 Engineer I $ 80.00 

FP-IV Field Personnel IV (Project Coordinator) $ 154.00 

FP-111 Field Personnel Ill $ 127.00 

FP-11 Field Personnel II $ 98.00 

FP-1 Field Personnel I $ 80.00 

EA-111 Engineer's Assistant Ill $ 157.00 

EA-11 Engineer's Assistant II $ 119.00 

EA-1 Engineer's Assistant I $ 90.00 

S-11 Support Personnel II $ 63.00 

S-1 . Support Personnel I $ 58.00 

C-11 Clerical II $ 100.00 

C-1 Clerical! $ 65.00 

P-Ill Planner/Environmental Specialist Ill $ 172.00 

P-11 Planner/Environmental Specialist II $ 105.00 

P-1 Planner/Environmental Specialist I $ 80.00 

GIS-IV GIS Administrator $ 155.00 

GIS-III GIS Database Administrator $ 130.00 

GIS-II GIS Specialist $ 110.00 

GIS-I GIS Techn ician $ 90.00 

The bi lling rates are effective January 2015 and may be adjusted annually (beg inning January 
2016) to reflect changes in the compensation payable to the ENGINEER. 
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MANHOUR JUSTIFICATION 

A. Construction Period 2015 

Project Supervisor (FPII) Reg 19 weeks X 40 hours/week X $98.00 /hour = $74,480.00 
Project Supervisor (FPII) OT 16 weeks X 15 hours/week X $147.00 /hour = $35,280.00 
Project Manager (FPIV) Reg 16 weeks X 2 hours/week X $154.00 /hour = $4,928.00 

$114,688.00 

Mileage 120 days X 20 miles/day X $0.44 /mile = $1,056.00 

Total Estimated Cost $115,744.00 
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