

**Vectren Energy Delivery of
Indiana**

1250 S Creasy Lane
Lafayette, IN 47905
765-449-5668

Estimate**Customer**

Name City of West Lafayette
Address 609 W Navajo
City West Lafayette, IN 47906
Phone 765-775-5130

Date 9/11/2009
Jwt No. _____
Design Rep. Alisa Pate

Qty	Description	TOTAL
1	Labor & Material to relocate regulator station @ Kent & Cumberland Ave., and lower 10" HP steel gas main @ same location. Costs also include labor material to replace street.	\$220,729.80

Job Details

Customer's Need Date October 1, 2009
Billed By _____
Approved By _____
Stores Issue Ticket _____
Date Completed _____
Project Number 09595561537
Task Number 040 & 418
Customer Number _____
Premise Number _____

Sub Total

Taxes State 7%
IN Gross 1.2%

TOTAL \$220,729.80

Oracle Account to be Credited
09595561537

I hereby request Vectren Energy Delivery to perform the work as specified above, and agree to pay said company for said work on the completion thereof at such time as the bill is presented by the said company.

Date _____ Customer's Signature _____

Vectren - Not just power, possibility.