CONTRACT
2010 Operation Releaf Project

This Agreement entered into this 7" day of April, 2010 by and between GardenArt of 5720 N CR 225
W West Lafayette, IN, (hereinafter called the "Contractor") and the City of West Lafayette
(hereinafter called the "City").

WITNESSETH:

That in consideration of the mutual covenants hereinafter set forth, the City and the Contractor agree
as follows:

ARTICLE 1. Engagement.

The Contractor hereby agrees to provide, deliver and install plant material per the attached
spreadsheet and do all things necessary to complete the 2010 Operation Releaf Project in West

Lafayette, Indiana.

ARTICLE 2. Scope of Work.

The work involves the delivery and installation of plant material as specified in the attached quote
and specification package.

ARTICLE 3. Product of the Work.

The Contractor will have completed the terms of this contract when the above mentioned work has
been completed in accordance with the specifications, all required documentation has been submitted
to the City and the work and documentation have been approved by the City.

ARTICLE 4. Payment.

The City agrees to pay the Contractor fifteen thousand two hundred dollars and fifty cents
($15,200.50). For payment an invoice must be submitted to the City in compliance with the City of
West Lafayeite’s procedures. At the discretion of the city, partial payments, if any, will be made
based upon the percentage of work completed and approved by the City. Payment will be made
within thirty (30) days of submission of the invoice.

ARTICLE 5. Insurance and Bonding.

The Contractor shall have adequate insurance for this work as per the RFQ documents. Insurance
coverage must include worker’s compensation, liability insurance, and indemnification. Contractor
shall have proper bond with the City of West Lafayette.

ARTICLE 6. Termination of Agreement.

In case the Contractor fails to furnish materials or execute work in accordance with the provisions of
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this Agreement, or fails to proceed with or complete the work within the time limit specified in this
Agreement, or if the provisions of this Agreement are otherwise violated by the Contractor, the City
may send a written notice to the Contractor indicating he is in default of this Agreement. Said notice
shall contain the reason for the City's intent to declare Contractor at fault and unless within ten (10)
days after service of said notice, the violation shall cease, the Contractor shall be deemed in default,
its right to proceed under the Agreement terminated, and the Agreement shall terminate.

ARTICLE 7. Indemnification.
The Contractor agrees to indemnify and hold harmless the City of West Lafayette and its officers,

agents, officials, and employees from any and all claims, actions, causes of action, judgments, and
liens arising out of any act or omission by the Contractor or any of its officers, agents, employees, or
subcontractors. Such indemnity shall include attomneys' fees, all costs, and other expenses arising
therefrom or incurred in connection therewith and shall not be limited by reason of the enumeration

of any insurance coverage required herein.

ARTICLE 8. Enforcement

Notwithstanding any term herein to the contrary, in the event litigation is commenced to enforce any
term or condition of this agreement, the prevailing party shall be entitled to reasonable litigation
costs including reasonable attorney fees.

ARTICLE 9. Severance.
The intent of the parties is that this Agreement be deemed entire in the sense that its purpose is to

establish one price for the doing of the whole work, and that it be deemed severable in the sense that
the voidance of any part or portion shall not void the remainder.

ARTICLE 10. Contract Documents.

The contract documents include this Agreement, proof of insurance and contractor’s quote. Said
documents are hereby incorporated into and made part of the Agreement the same as if herein fully

set forth.

ARTICIL.E 11. Records.

The Contractor will maintain proper records for review by the City.

ARTICLE 12. Date of Completion.

Work is to be substantially complete by June 1, 2010,

IN WITNESS WEREOF, the Client and Contractor have executed this agreement
of the dates shown below.
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City of West Lafayette Gar% ﬂ
By: (%@ ASC ,LQ_L\ {() C--;(\QLL,\.J By:

Beverly Shaw/Greenspace Administrator Dan Vawier, President

Date: o % / (o Date 7[/ %7/ o

APPROVED:

DATE: CITY OF WEST LAFAYETTE
BOARD OF PUBLIC WORKS AND SAFETY

John R. Dennis, Mayor

Sana G. Booker, Member

Bradley W. Marley, Member

Jonathan C, Speaker, Member

Elizabeth M. Stull, Member

Attest:

Cierk-Treasurer Judith C. Rhodes

3 of 3



<"

OC¥IES

00°£5TS €340 SA3IENY ¥eq) pay WauTion 5T z LOIGOY 116 UoSUIOY Jaue YHuuSpnad
00'4STS  00°Z518 XM SNSRIy WEQ PAY WSLON ST T VeY3q bt Heyad 291113 UROf 7§ UYOT WRIprS
UOTIE30] SULLIZIAP 1] 13| 3,UCR OF P Alerquand (1w pJeA U 4ay 00'YTES 00°L8TS XG0 3N01ANY ¥20 Pay WISYHON W51 3 AI3UNECD N ETL Adduneyy N umeq 1 907 580
J2U3GISYN JO YUOU AIngsiies jo IpIS Ise] J0'9T98 vST HOREBAQ, BIfOJHaIT X snueleg LOREAD, J01I3URL] UopUDT ST [ Angsies Angsyes
2213014y 19 ALIOET UIIMSG AINYSHES JO IP 1583 QO'B0ES ST UORRAQ, BI[CJ1a0e X Snu2Ie) g JUOMI2AG, B31BURYY UOpUS] ST z Angsies Angsies
Er=h 0006TS orosTs Wn3Uode] WAyt pIuEY 2N WST T 43 @ fuIAey SYY ARy 0S85-67L AP0 UMBAY
34 1135 Aewd (1EGI00Y “PIP uBRLIIAT 2IaYM S U Ul
00'S70S § 20T 393212y, "4 smadpin \H391915Y, "4 snuadiunf a ] Aempiy
002518 90'£5TS AS AIOA, BleaRal ediiAs 281 9LL XIS Ay W8T 1 UCSUIGIY 76 UCIURY [elueq "iadandy
QOTLYS 00°2515 A5 AJOA|, BIEIMDRSS edulils JBT 334L AIS Asoay u5'T € LNOJ W3 L57 ADUIAD SAES 7§ JIr ‘Jamolg
Qr0-Evd, 00'L8TS 00£STS AES ALOal, 1ENIRAL eUAS DRI JDIL NS AJOA| W51 H WO Q5Y VOIMIY SUUIQ “BlieAy)
00'5475 05 LETS (SUIIAYS, BIIpS(D \DUIIAYS, ISNTOAILCH WST [4 UCY3Q 00 uosuqoy 19RUS|IA 79 YOBS0T HESHIUNN
052815 5251 SHGUINIZ0 SRR AzlageH W8T T Ppioquiny 57z IPIOGUIng
052778 082278 BGOHG OFAUD () ST T ¥IAMIEIN TEOT Ay
CO'SSpS 054725 e ) oduig ST 4 Aljouue) 2T uosuigoy naos ‘dospe
0S2IIS SIT JUBWIRH X 3y sidew uewday ST I LNOD BRYSCr L75% 1Ny ehisor Aury g Aaigiariaietd
05 L1515 05 £$15 SNINaq sntides Lignquioy deedoing 5 I uosulgoy 078 UOSUOY 1€33 UQer Juosng
OU'SLTS 09'LETS FEAseWeyY, inwn (PETISOWIOH, WF WST Z HEYHT 9ET uosuIqey wel|iay Hu
05 LETS 0SLETS ;PEIILICH, snun Jpealsawoy, wiz uS'T T uosuiqey £z8 uosliqod  3{CM 3 peyaly ‘weliok-1atoy
DSLETS Q5 (LTS JPRASIWDR, SN PEADWOY, W WS I Angsjes yor Angsjes
dupjels sannbay 05818 05 LEIS DRISBILOH, snUifn \AENSIION, T3 ST 13 Alngiies 1oy Angsiies
00gsss 05 ZETS HERISHUQH, SN PERNSIWOY, W3 WST |4 Aempin
B0 FAOWIDY “INE |38 5 ead 913 MR 0 U0 WO 04 LETS BSLETS PENRLGH, S PEMSIWCH, W3 5T T LeYSg $7T Leuag 1324 ueer § UGer Judipes
05 LEIS 05" LETS SIPESALD, SGEIRLY WOYMEH Japesiuy W51 T UOSUIGOY 006 uosugay egieg g AdodaIn “laMoH
Japmed 03 13501 1¢) dupied 01 SS3MBALT usamaag 00'SL2S DS LETS AOPESNIY, SHTSRIES WIOLIMEH JIpesny WS k4 ORI 042 L3I SjusuMedy maasary
SWIOWIMEY a0ejdas 03 ade 2 00 Q6YS STTT U] 1EINS, SAjewy PWALITEng, ajddeqe] WST F's AEMEIN
00'vSTS 00T51S BUBILY| U SRUICIE] WeIGUICY Ueiowy ST T UoSuIqoy Org UosUIGoY 1€ 1 LEOT '9ussrg
YEL SQIYS 30t
liean Suliddian 3u3 Juoie PoIP 3ARq WnuINGIA SIS0 Weld [ 0S7ES SPIERIRAP JTISEIN0I0T 1335RAUOIT) |Edg < SO {lean, sz
Hi2m SUIZAIM 9143 3UCIE PaIp AR LURWING)A aJ90M Juelg 00'S6TS 523 eCIRIOUBIL ZluCTy ALRGINOYD le2g ) SULEd M AR U,
[ieA SULTTAN 943 SUOJE POIR SACY WRLNGEA S0 SUEld 057918 53 SRR efzymyjoy ysngAneag 164 € S A HEAR SUEHAA,
Jiemn SUIEIA, SU3 SUOTE PP ABY WINWRGIA 2ia4mM JUElg 05791$ 73 \LIGlEd, HERRW CEIAT 8|7l UBOY Jemg Ted § [ SFAM, IR SR,
12 SUISIA 343 BUDIT PP AR WALIRGLA 290M Akl 00°06E5 5'ZE EJURAASUIE EIIAN Auagheg 21 T SULTIAR, ABMDIA
RIS € PIIPIC X 00'9TTs Ed JBURN, SUSQUNSGId SR, J3URT UdpIeS 35SuRdEr |ES g T Aingsies SIURrS] AINqs||eg
RAXD € pIAPIQ [ 05°/095 ST 350y Jadiey 1amoy pay B9 ¢ 17 Angsires spuerst Aingsijes’
el |l S|UBMD] OsurDa L X OU'0ES 3 Alid 5,438, SnipuUela ZH S dagqpuny Aiagpur] g Angs|ies Svy
SIURM{Y YIRUNDa X 003215 00725 215 anig, snadny |ed ¢ g AJagpurt &agpur] 1§ Angsies Syy
FUEMI UASWRI L X 00225 oo'ss WEIN Ay, ejaies =R 7T Aagpup Ai3qpur] 7 KGSIES -Syy
Jued j)im sluems) YISUNDS) X gs'z0es 057728 adie) 2amayd pay, esoy led g & SHaqpury H3gpur) 1§ AMRgSHeES -Soy
[i# SIUBME Gaswinda X 00°965 0998 (BH35 Agny, syedilouisy [ed T 91 disqpur; 1agpun g AncH(es Syy
WA ({14 SIUBMIY GRS X 00'v8S 0095 WEIGLOOK, 55002107 eE T ¥ Jiagauy J1agpur; g AhgSes vy




uieq 3yl 3e S|Gej|eAe SaNers

puc(s] 150pUr] 5 ANGE]ES 6] 150000 ppy

OT0Z YAnang pajyy S2tq J03es

28 S
05°CTT'STS
00 TBTS Q50rIs EIELIDS BADHIST. EADHISZ WST z UOtUKIOY S06 LOsUIgoyY DY T APT UBURYLAIS
PAIAIUAD H|EMIDIS YL PUILIG ISTT OSLETS §'2ET ENpIORIAYS Jeqluepinbry djjny 5T ¥ Y20 M TIE 20 M PENE
D5 LETS SLET en|oeAys Jequiepinbn dyny WS'T T uosUIGoY $18 Lasu|goy F|[M{ 1§ PIARQ “AQISINEIR
Q5" LETS 46T BNJIDRIAYS Jequuiepinbil dpny KA T HEU3Q v7T veysq 131124 UBG{ 7 Lyor Tu3pen
Q05428 SLET efly|aesils Jequiepinbny dimni W5 T z wn[pes 3 grg wnpes 3 R
052898 SLET ERYIEIATS JEQUITPING]T WNE153ME 5T 5 ABMPHAL
05'L9ES STLT }0153000 531400305, UG 59|00EqES) MOUS UGS 5T € 13532 laaagrey
08'YES £5T BLICDLQI| SNJARD EELT &1 z REMBEN
SaduRUD I8 Spag dupueyd Uy paesy) X DO'SLE'TS G LET JRIURUY W15 JAUS "ALIBYIIAIOS WS aT IIULRLT 2Py SJAYTRNS
05'298S 0S'ZeTS MOSLIGOY, SR QD UOSUIgOY W51 £ uosuiqey ZT6 UO5UI0Y BUIBUL UTH0D
UOISS|WIBd SiY 308 J3{50X WO L S| AU 05°LETS SIET SISUBPRUED F1IBT s Bjauls ‘pngpay WS T T BdEW 55% ajden P ey
B PUE PGP FUSIXD DY Ylm paeds Audas £ o5 3oeds

00'L51% 00°£LSTS RLqn. snzuant 320 PIY WAHTION W8T 1 S odupmede] ¢ cdumedel
QUgzes OU'L5TS eIqn SAaNT He0 POy WBYHON 5T t AEMD|
AT 00°L5TS :4n1 Sn31A00 YeQ pay Wagon W5 T MINEIN SEET MAUNEWA USUTY T AR UGS
QEL uoieIcy 00°L51S 00'£515 g SN2BND 320 PAY WaRoN WS T U3
02818 00°45TS fugnd snaieng 320 PIY WayLoN Wa'T 1 WO 672 uosUIgoy Adieiy pUnISEL




