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AGREEMENT 

BETWEEN 

BOARD OF PUBLIC WORKS & SAFETY 
WEST LAFAYETTE, INDIANA 

 
AND 

 
WESSLER ENGINEERING, INC. 

 
FOR  

 
CUMBERLAND AVENUE SANITARY SEWER EXTENSION PROJECT 

 
THIS AGREEMENT, entered into by and between the Board of Public Works & Safety, West 
Lafayette, Indiana (hereinafter named OWNER) and Wessler Engineering, Inc. (hereinafter 
named WESSLER): 
 

WITNESSETH THAT: 
 
WHEREAS, WESSLER proposes to provide Professional Services to the OWNER for the 
Cumberland Avenue Sanitary Sewer Extension Project, herein described as the PROJECT; 
and 
 
WHEREAS, the PROJECT shall consist of a Sanitary Sewer Extension, more particularly 
described as follows: 

 
Construction Observation/RPR Services of the Cumberland Avenue Sanitary Sewer 
Extension Project designed and to be administered by Greeley & Hansen 
(ENGINEER).     

 
WHEREAS, WESSLER has expressed a willingness to provide the Professional Services and agrees 
to furnish these services as described in this Agreement for the above-described PROJECT. 
 
NOW THEREFORE, in consideration of the mutual promises herein contained, the parties hereto 
mutually covenant and agree as follows: 
 

 
ARTICLE I 

SCOPE OF PROFESSIONAL SERVICES – BASIC SERVICES 
 

A. Upon written authorization from OWNER, WESSLER shall provide a Resident Project 
Representative (RPR) for Construction Observation of the above project. Duties performed 
by the RPR shall include:  
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1. Resident Project Representative (RPR). Provide the services of an RPR (Bill McGuire) 
at the Site to assist the ENGINEER and to provide more extensive observation of 
Contractor’s work. Duties, responsibilities, and authority of the RPR are as set forth in 
Attachment No. 3 to this Agreement.   
 

2. Should Bill McGuire be absent for any reason (vacation, illness, etc.), WESSLER 
shall provide a replacement RPR upon request and approval from OWNER.   

 
 

ARTICLE II 
ADDITIONAL PROFESSIONAL SERVICES 

 
If authorized in writing by the OWNER, WESSLER agrees to furnish, or obtain from others, 
Additional Professional Services in conjunction with the PROJECT, as set forth below: 
 
A. General Administration of the Construction Contract.  

 
B. Applying for, obtaining, or paying for any permits. 

 
C. Any Engineering services outside of the duties, responsibilities, and authority of the RPR 

(Attachment No. 3). 
 

D. Special PROJECT insurance requirements in excess of that currently maintained by 
WESSLER. 

 
E. Providing assistance with Environmental Assessments, archeological reconnaissance, and 

environmental reviews performed by others, and/or in resolving any Hazardous 
Environmental Condition in compliance with current Laws and Regulations. 

 
F. Providing construction surveys and staking to enable Contractor to perform its work, and any 

type of property surveys or related engineering services needed for the transfer of interests in 
real property; and providing other special field surveys. 

 
G. Services resulting from significant delays, changes, or price increases occurring as a direct or 

indirect result of materials, equipment, or energy shortages. 
 

H. Providing services beyond the original Contract Time Completion date of the Work. 
 

I. Preparing to serve or serving as a consultant or witness for OWNER in any litigation, 
arbitration, or other dispute resolution process related to the PROJECT. 

 
J. Providing more extensive services required to enable ENGINEER to issue notices or 

certifications requested by the OWNER. 
 

K. Additional or extended services during construction made necessary by (1) emergencies or 
acts of God endangering the Work, (2) the presence at the site of any Constituent of Concern, 
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(3) Work damaged by fire or other cause during construction, (4) a significant amount of 
defective, neglected, or delayed work by the Contractor, (5) acceleration of the progress 
schedule involving services beyond normal working hours, or (6) default by Contractor. 

 
 

ARTICLE III 
COMPENSATION 

 
In accordance with the terms and conditions of the Agreement, WESSLER shall provide the 
Professional Services for which the OWNER shall compensate WESSLER as follows: 

 
A. Compensation for providing the RPR Services as described in Article I shall be on the 

basis of the of the actual man-hours and expenses incurred in performing the Services, at 
the hourly rate and reimbursable expense schedule in effect at the time the Services are 
performed (the 2014 Hourly Rate and Reimbursable Schedule is included as Attachment 
No. 2), plus reimbursement for actual out-of-pocket costs incurred in conjunction with 
providing the Services described herein. The construction Contract Time is anticipated to 
be 210 calendar days. Therefore, based on a total observation period of 150 working 
days, the fee is estimated to be $116,000 (one hundred sixteen thousand dollars and 
00/100).  

 
If the construction period extends beyond 210 calendar days or more than 150 working 
days are required, the fee for the RPR Services may need to be adjusted via Amendment 
to this Agreement. 
 
 

ARTICLE IV 
STANDARD TERMS AND CONDITIONS 

 
The Standard Terms and Conditions of this Agreement are included as Attachment No. 1. This 
Agreement may be executed in counterparts, each of which shall be deemed to be an original, 
and all such counterparts together shall constitute one and the same agreement.  An electronic, 
telecopied, or facsimile signature shall be equivalent to and as binding as an original signature. 
 

--- 
--- 
--- 
--- 
--- 
--- 
--- 
--- 
--- 
--- 
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IN WITNESS WHEREOF, the parties hereto have made and executed this Professional Services 

Agreement, this ______ day of ___________________ 2014. 

 
 
GLR/BCR: L:/Proposals and Qualifications/Proposals/2014/P-2526 
 
Attachments: No. 1 - Standard Terms and Conditions 
   No. 2 – 2014 Hourly Rate and Reimbursable Expense Schedule 
   No. 3 - RPR Duties, Responsibilities and Limitations  
   No. 4 – E-Verify Affidavit  
   No. 5 – Indiana Iran Investment Certification  
 

 

 OWNER 
  

WESSLER ENGINEERING, INC. BOARD OF PUBLIC WORKS & SAFETY 
WEST LAFAYETTE, INDIANA 

  
  

___ 
 
__________________________________ 

Dreama E. Doolittle, Vice-President John R. Dennis, Mayor 
  
  

Attest:__ ________ 
Gary L. Ruston, Sr. Project Manager 

__________________________________ 
Sana G. Booker, Member 
 
 
__________________________________ 
Shawn R. Little, Member 
 
 
__________________________________ 
Bradley W. Marley, Member 
 
 
__________________________________ 
Jonathan C. Speaker, Member 
 
 
Attest:_____________________________ 

            Judith C. Rhodes, IAMC/CMC/CPFA 
 Clerk-Treasurer 
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ATTACHMENT NO. 1 
STANDARD TERMS AND CONDITIONS 

 
1. Basic Agreement 

 A. Engineer shall provide, or cause to be provided, the 
Basic Services as described in this Agreement, and Owner shall 
pay Engineer for such Services. 

2. Additional Services 

 A. If authorized by Owner, or if required because of 
changes in the Project, Engineer shall furnish Additional 
Services in addition to those set forth above.  

 B. Owner shall pay Engineer for such Additional 
Services on the basis of the Engineer’s current Standard Hourly 
Rate and Reimbursable Expense Schedule. 

3. Payment Procedures 

 A. Preparation of Invoices.  Engineer will prepare a 
monthly invoice in accordance with Engineer’s standard 
invoicing practices and submit the invoice to Owner. 

 B. Payment of Invoices.  Invoices are due and payable 
within 30 days of receipt. Unpaid invoices more than thirty days 
past due shall bear interest rate of 8% per annum, unless the 
claim is a disputed claim. 

4. Design without Construction Phase Services 

 A. If Engineer’s Basic Services under this Agreement do 
not include Project observation, or review of the Contractor’s 
performance, or any other Construction Phase services, then 
(1) Engineer’s services under this Agreement shall be deemed 
complete no later than the end of the Bidding or Negotiating 
Phase; (2) Engineer shall have no design or shop drawing review 
obligations during construction; (3) Owner assumes all 
responsibility for the application and interpretation of the 
Contract Documents, contract administration, construction 
observation and review, and all other necessary Construction 
Phase engineering and professional services; and (4) Owner 
waives any claims against the Engineer directly resulting 
therefrom. 

5. Termination 

 A. This Agreement may be terminated by either party by 
thirty days written notice in the event of substantial failure to 
perform in accordance with the terms of this Agreement by the 
other party through no fault of the terminating party; provided, 
however, the nonperforming party shall have 14 calendar days 
from the receipt of the termination notice to cure or to submit a 
plan for cure acceptable to the other party. 

 B. Owner may terminate or suspend performance of this 
Agreement for Owner’s convenience upon written notice to 
Engineer. Engineer shall terminate or suspend performance of 
the Services on a schedule acceptable to Owner, and Owner 
shall pay Engineer for all the Services performed plus 
termination or suspension expenses. Upon restart of suspended 
Services, an equitable adjustment shall be made to Engineer’s 
compensation and the Project schedule. 

6. Owner’s Responsibilities 

 A. Provide Engineer with reasonable criteria and 
information as to Owner’s requirements for the Project, 

including design objectives and constraints, space, capacity and 
performance requirements, flexibility and expandability, and any 
budgetary limitations; and specify any design and construction 
standards that Owner requires be included in the Drawings and 
Specifications. 

 B. Designate in writing a person authorized to act as the 
Owner’s representative.  The Owner or his representative shall 
receive and examine documents submitted by the Engineer, 
interpret and define the Owner’s policies and render decisions 
and authorizations in writing promptly to prevent unreasonable 
delay in the progress of the Engineer’s services. 

 C. Furnish to the Engineer all available existing 
information for service and utilities locations, easements, right-
of-way, encroachments, and zoning and deed restrictions, except 
as provided otherwise in the description of services. 

 D. Provide for full and free access for the Engineer to 
enter upon all property required for the performance of the 
Engineer’s services under this Agreement. 

 E. Provide legal, accounting and insurance counseling 
services as necessary for the Project. 

 F. Pay for placement and payment for advertisement for 
Bids in appropriate publications, and all permit fees for agency 
approval of the Project. 

 G. Furnish above services at the Owner’s expense and in 
such manner that the Engineer may rely upon them in the 
performance of his services under this Agreement. 

 H. Give prompt notice to the Engineer whenever the 
Owner observes or otherwise becomes aware of any defect in 
the Project or other event, which may substantially affect the 
Engineer’s performance of services under this Agreement. 

7. Dispute Resolution 

 A. Owner and Engineer agree to negotiate all disputes 
between them in good faith for a period of 30 days from the date 
of notice prior to invoking the procedures of Mediation or 
exercising their rights under law. 

 B. If Mediation is invoked, the Owner and Engineer 
agree that they shall first submit any and all unsettled claims, 
counterclaims, disputes, and other matters in question between 
them arising out of or relating to this Agreement or the breach 
thereof (“Disputes”) to mediation by a mutually agreed upon 
party.  If such mediation is unsuccessful in resolving the 
Dispute, then (a) the parties may mutually agree to a dispute 
resolution of their choice, or (b) either party may seek to have 
the Dispute resolved by a court of competent jurisdiction. 

8. Successors, Assigns, and Beneficiaries 

 A. Owner and Engineer each is hereby bound and the 
partners, successors, executors, administrators, and legal 
representatives of Owner and Engineer (and to the extent 
permitted by paragraph 8.B the assigns of Owner and Engineer) 
are hereby bound to the other party to this Agreement and to the 
partners, successors, executors, administrators, and legal 
representatives (and said assigns) of such other party, in respect 
of all covenants, agreements, and obligations of this Agreement. 
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 B. Neither Owner nor Engineer may assign, sublet, or 
transfer any rights under or interest (including, but without 
limitation, moneys that are due or may become due) in this 
Agreement without the written consent of the other, except to 
the extent that any assignment, subletting, or transfer is 
mandated or restricted by law.  Unless specifically stated to the 
contrary in any written consent to an assignment, no assignment 
will release or discharge the assignor from any duty or 
responsibility under this Agreement. 

9. General Considerations 

 A. The standard of care for all professional engineering 
and related services performed or furnished by Engineer under 
this Agreement will be the care and skill ordinarily used by 
members of the subject profession practicing under similar 
circumstances at the same time and in the same locality. 
Engineer and its consultants may use or rely upon the design 
services of others, including, but not limited to, contractors, 
manufacturers, and suppliers, to the extent reasonable and 
customary. 

 B. This Agreement is to be governed by the laws of the 
State of Indiana. 

 C. All design documents prepared or furnished by 
Engineer are instruments of service, and are the Property of the 
Owner.  The Owner shall have the right to use, reuse or modify 
the instruments of service at the Owner’s discretion. The 
Engineer shall retain an ownership and property interest 
(including the copyright and the right of reuse) in such 
documents, whether or not the Project is completed. 

 D. Indemnification by Engineer.  To the fullest extent 
permitted by law, Engineer shall indemnify and hold harmless 
Owner, and Owner’s officers, directors, partners, agents, 
consultants, and employees from and against any and all claims, 
costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals, and all court, arbitration, or other dispute 
resolution costs) arising out of or relating to the Project, 
provided that any such claim, cost, loss, or damage is 
attributable to bodily injury, sickness, disease, or death, or to 
injury to or destruction of tangible property (other than the Work 
itself), including the loss of use resulting therefrom, but only to 
the extent caused by any negligent act or omission of Engineer 
or Engineer’s officers, directors, partners, employees, or 
Consultants. 

 E. Indemnification by Owner.  To the fullest extent 
permitted by law, Owner shall indemnify and hold harmless 
Engineer, Engineer’s officers, directors, partners, agents, 
employees, and Consultants from and against any and all claims, 
costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals, and all court, arbitration, or other dispute 
resolution costs) arising out of or relating to the Project, 
provided that any such claim, cost, loss, or damage is 
attributable to bodily injury, sickness, disease, or death or to 
injury to or destruction of tangible property (other than the Work 
itself), including the loss of use resulting therefrom, but only to 
the extent caused by any negligent act or omission of Owner or 
Owner’s officers, directors, partners, agents, consultants, or 
employees, or others retained by or under contract to the Owner 
with respect to this Agreement or to the Project.   

 F. Neither party shall hold the other responsible for 
damages or delay in performance caused by acts of God, strikes, 
lockouts, accidents, or other events beyond the control of the 
other or by the other's employees and agents.   

 G. The Engineer agrees to maintain records of payroll 
costs, including fringe benefit costs, and actual out-of-pocket 
costs on a generally recognized accounting basis and shall be 
available to the Owner during the life of this Agreement at 
mutually convenient times.   

 H. In the event any provisions of this Agreement shall 
be held to be invalid and non-enforceable, the remaining 
provisions shall be valid and binding upon the parties.  One or 
more waivers by either party of any provisions, term, condition 
or covenant shall not be construed by the other party as a waiver 
of a subsequent breach of the same by the other party. 

 I. In the event litigation is commenced to enforce any 
term or condition of this agreement the prevailing party in such 
litigation shall be entitled to costs of litigation including a 
reasonable attorney fee. 

10. Sub-consultants 

 A. Subconsultants to the Engineer are listed in the 
Agreement. 

 B. Engineer may add, remove, or replace 
Subconsultants listed in the Agreement for reasonable cause 
with prior written approval of the Owner. 

 C. In the event Owner does not approve the addition of 
a Subconsultant, or the replacement of a Subconsultant listed in 
the Agreement, and the Engineer cannot reasonably perform the 
Services intended for said Subconsultant, Owner agrees to 
contract directly with an entity qualified and capable of 
performing said Services.  Owner further releases Engineer from 
all liability associated with the performance of said entity's 
Services.  

11. Non-Discrimination 

Engineer agrees: 

 A. That in the hiring of employees for the performance 
of work under this contract or any subcontract hereunder, no 
contractor, or subcontractor, nor any person acting on behalf of 
such contractor or subcontractor, shall, by reason of race, 
religion, color, sex, national origin or ancestry, discriminate 
against any citizen of the State of Indiana who is qualified and 
available to perform the work to which the employment relates; 

 B. That no contractor, subcontractor, nor any person on 
his behalf shall, in any manner, discriminate against or 
intimidate any employee hired for the performance of work 
under this contract on account of race, religion, color, sex, 
national origin or ancestry; 

 C. That the Owner may deduct from the amount payable 
to the Engineer a penalty of five dollars ($5.00) for each person 
for each calendar day during which such person was 
discriminated against or intimidated in violation of the 
provisions of the contract; 

 D. If there is a second or any subsequent violation of the 
terms or conditions of this section, then this contract may be 
cancelled or terminated by Owner and all money due or to 
become due hereunder will be forfeited. 
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ATTACHMENT NO. 2 
2014 HOURLY RATE and REIMBURSABLE EXPENSE SCHEDULE 

 

Position 

 

Hourly Rate* 

Principal Engineer $185.00 

Senior Project Manager/Senior Project Engineer $175.00 

Project Manager/Project Engineer III $140.00 

Survey Manager $125.00 

Assistant Project Manager/Project Engineer II $115.00 

Project Engineer I $105.00 

Field Services Manager $100.00 

Designer $100.00 

Engineer $90.00 

Operations Specialist $90.00 

Environmental Scientist II $90.00 

Environmental Scientist $75.00 

Technician IV/Senior Resident Project Representative $90.00 

Technician III/Resident Project Representative III $80.00 

Technician II/Resident Project Representative II $70.00 

Technician I/Resident Project Representative I $60.00 

Survey Crew Manager $85.00 

Survey Crew Chief $70.00 

Project Secretary $60.00 

Reimbursable Expenses shall be charged as follows. 

Item and Unit Unit Cost 

Mileage (per mile) At current IRS published 
rate at time of expense 

Copies:(each) Black & White 

 

                              Color                                               

8.5”x11” or 11”x17” 

24”x36” 

8.5”x11” 

11”x17” 

$0.12 

$1.00 

$0.20 

$0.40 

Plots: (each)                                          24"x36" (Mylar)                  $5.50 

 24"x36" (Bond) $1.00 

 12"x18" (Bond) $0.50 

GPS Survey Equipment/Robotic Total Station/Pole Camera $15.00 per hour 

Postage/shipping/freight, Long distance telephone and fax, Lodging 
and Per Diems 

At Cost 

Subcontractor/Subconsultant fees Cost + 10% 

*Expert Witness Services (Court Hearings or Testimony, Depositions, Arbitration or Mediation Hearings) shall be charged at 150% 
of the Hourly Rate listed in this Schedule 
This Schedule is subject to change        revised January 1, 2014 



ATTACHMENT No. 3 
 
 
 

DUTIES, RESPONSIBILITIES AND 
LIMITATIONS OF AUTHORITY OF 

RESIDENT  PROJECT 
REPRESENTATIVE 

 
Prepared by 

 
ENGINEERS' JOINT CONTRACT DOCUMENTS COMMITTEE 

 
and 

 
Issued and Published Jointly by  

 
 
 

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE 
A practice division of the  

NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS 
 

and by 
 

AMERICAN CONSULTING ENGINEERS COUNCIL 
 

and by  
 

AMERICAN SOCIETY OF CIVIL ENGINEERS 
 

 
(Modified by Wessler Engineering for the City of West Lafayette 

Cumberland Avenue Sanitary Sewer Project)
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A LISTING OF THE DUTIES, RESPONSIBILITIES AND 
LIMITATIONS OF AUTHORITY OF THE RESIDENT PROJECT 

REPRESENTATIVE** 
**unless otherwise noted 

 
             
 
WESSLER shall furnish a Resident Project Representative (RPR) to assist 
ENGINEER in observing performance of the Work of the CONTRACTOR. 
 
Through more extensive on-site observations of the Work in progress and field 
checks of materials and equipment by the RPR and assistants, RPR shall 
endeavor to provide further protection for OWNER against defects and 
deficiencies in the Work; but, the furnishing of such services will not make 
WESSLER or ENGINEER responsible for or give WESSLER or ENGINEER 
control over construction means, methods, techniques, sequences or procedures 
or for safety precautions or programs, or responsibility for CONTRACTOR's 
failure to perform the Work in accordance with the Contract Documents. 
 
The duties and responsibilities of the RPR are limited to those of WESSLER in 
WESSLER's agreement with the OWNER and to those of RPR in the 
construction Contract Documents, and are further limited and described as 
follows: 
 
A. General 
 
 RPR will be OWNERS's  agent at the Site, will act as directed by and under 

the supervision of ENGINEER, and will confer with ENGINEER regarding 
RPR's actions.  RPR's dealings in matters pertaining to the Work in general 
shall be with ENGINEER and CONTRACTOR.  RPR's dealings with 
Subcontractors shall be through or with the full knowledge and approval of 
CONTRACTOR.   

 
B.  Duties and Responsibilities of RPR 
 
 1. Schedules – Review the Progress Schedule, Schedule of Shop Drawing 

and Sample submittals, and Schedule of Values prepared by 
CONTRACTOR and consult with ENGINEER concerning acceptability. 

 
 2. Conferences and Meetings – Attend meetings with CONTRACTOR, such 

as preconstruction conferences, progress meetings, job conferences and 
other project related meetings and review and maintain file of minutes 
thereof as prepared by ENGINEER. 
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 3. Liaison –  
  a. Serve as ENGINEER's liaison with CONTRACTOR; working principally 

through CONTRACTOR's authorized representative and assist in 
providing information regarding the intent of the Contract Documents. 

  b. Assist ENGINEER in serving as OWNER's liaison with CONTRACTOR 
when CONTRACTOR's operations affect OWNER's on-Site 
operations. 

  c. Assist in obtaining from OWNER additional details or information, 
when required for proper execution of the Work. 

 
 4. Interpretation of Contract Documents –  
  Report to ENGINEER when clarifications and interpretations of the 

Contract Documents are needed and transmit to CONTRACTOR 
clarifications and interpretations as issued by ENGINEER. 

 
 5. Shop Drawings and Samples –  
  a. Record date of receipt of Samples and approved Shop Drawings when 

received by the RPR. 
  b. Receive samples, which are furnished at the Site by CONTRACTOR, 

and notify ENGINEER of availability of Samples for examination.  
 
 6. Modifications – 
  Consider and evaluate CONTRACTOR'S suggestions for modifications in 

Drawings or Specifications and report such suggestions, together with 
RPR's recommendations, to ENGINEER.  Transmit to CONTRACTOR in 
writing decisions as issued by ENGINEER. 

 
 7. Review of Work, Rejection of Defective Work –  
  a. Conduct on-site observations of CONTRACTOR's Work in progress to 

assist ENGINEER in determining if the Work is in general proceeding 
in accordance with the Contract Documents. 

  b. Report to ENGINEER whenever RPR believes that any part of 
CONTRACTOR's work in progress will not produce a completed 
Project that conforms generally to the Contract Documents or will 
imperil the integrity of the design concept of the completed Project as a 
functioning whole as indicated in the Contract Documents, or has been 
damaged, or does not meet the requirements of any inspection, test or 
approval required to be made; and advise ENGINEER of that part of 
work in progress that RPR believes should be corrected or rejected or 
should be uncovered for observation, or requires special testing, 
inspection or approval. 

 
 8. Inspections, Tests, and System Startups- 
  a. Verify that tests, equipment and systems startups and operating and 

maintenance training are conducted in the presence of appropriate 
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OWNER's personnel, and that CONTRACTOR maintains adequate 
records thereof. 

  b. Observe, record and report to ENGINEER appropriate details relative 
to the test procedures and systems startups. 

 
 9. Records – 
  a. Record names, addresses, fax numbers, e-mail addresses, web site 

locations, and telephone numbers of all CONTRACTORS, 
Subcontractors and major Suppliers of materials and equipment. 

  b. Maintain records for use in preparing Project documentation. 
 
 10. Reports - 
  a. Furnish to ENGINEER periodic reports as required of progress of the 

Work and of CONTRACTOR's compliance with the progress schedule 
and compliance with Shop Drawings and Samples. 

  b. Notify ENGINEER of potential items requiring Change Orders, Work 
Change Directives, and Field Orders. 

  c. Immediately notify ENGINEER of the occurrence of any Site accidents, 
emergencies, acts of God endangering the Work, damage to property 
by fire or other causes, or the discovery of any Hazardous 
Environmental Condition. 

 
   11. Payment Requests –  
  Review Applications for Payment with CONTRACTOR for compliance with 

the established procedure for their submission and forward with 
recommendations to ENGINEER, noting particularly the relationship of the 
payment requested to the Schedule of Values, Work completed, and 
materials and equipment delivered at the Site but not incorporated in the 
Work. 

 
   12. Certificates, Maintenance and Operation Manuals –  
  During the course of the Work, verify that certificates, maintenance and 

operation manuals and other data required by the Specifications to be 
assembled and furnished by CONTRACTOR are applicable to the items 
actually installed and in accordance with Contract Documents, and have 
these documents delivered to ENGINEER for review and forwarding to 
OWNER prior to payment for that part of the Work. 

 
   13. Completion – 

a. Participate in a Substantial Completion inspection, assist in the 
determination of Substantial Completion and the preparation of lists of 
items to be completed or corrected. 

b. Participate in a final inspection in the company of ENGINEER, 
OWNER, and CONTRACTOR and prepare a final list of items to be 
completed and deficiencies to be remedied. 
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c. Observe whether all items on final list have been completed or 
corrected and make recommendations to ENGINEER concerning 
acceptance and issuance of the Notice of Acceptability of the Work. 

 
C. Limitations of Authority 
 
  Resident Project Representative shall not: 
 

1. Authorize any deviation from the Contract Documents or substitution of 
materials or equipment (including "or-equal" items). 

2. Exceed limitations of ENGINEER's authority as set forth in the Contract 
Documents. 

3. Undertake any of the responsibilities of CONTRACTOR, 
Subcontractors, Suppliers, or CONTRACTOR's superintendent. 

4. Advise on, issue directions relative to, or assume control over any 
aspect of the means, methods, techniques, sequences or procedures 
of CONTRACTOR's work unless such advice or directions are 
specifically required by the Contract Documents. 

5. Advise on, issue directions regarding, or assume control over safety 
practices, precautions, and programs in connection with the activities 
or operations of OWNER or CONTRACTOR. 

6. Participate in specialized field or laboratory tests or inspections 
conducted off-site by others except as specifically authorized by 
ENGINEER. 

7. Accept Shop Drawing or Sample submittals from anyone other than 
CONTRACTOR. 

8. Authorize OWNER to occupy the Project in whole or in part. 
 
 

END 
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