

PROFESSIONAL SERVICES AGREEMENT

Parsons Brinckerhoff Agreement No. 35687C Task Order No.4

This Task Order No. 4 is made and entered into this 15th day of July 2015, by and between the Redevelopment Commission for the City of West Lafayette, Indiana, with offices at 222 N. Chauncey Avenue, West Lafayette, Indiana 47906 (hereinafter called the "OWNER"), and Parsons Brinckerhoff, Inc. a New York corporation, with offices at 115 West Washington Street, Suite 1270S, Indianapolis, Indiana 46204 (hereinafter called "PB").

WITNESSETH

WHEREAS, the parties entered into a Professional Services Agreement on July 11, 2012 (hereinafter called the "Agreement");

WHEREAS, Owner has determined the need for PB to perform certain Services;

NOW, THEREFORE, for the consideration hereinafter set forth, the parties do mutually agree as follows:

1. Scope of Services

PB shall perform the Services and provide the deliverables as described in ATTACHMENT 3A.

2. Schedule

PB shall provide the Services stated above in accordance with the schedule set forth below:

Assessment of the proposed drainage June 12, 2015

3. Compensation

The OWNER shall compensate PB for the performance of Services stated above, based on actual hours spent by PB and the hourly rates provided herein. Subcontracted work will be passed thru as an expense and not marked up. The estimated total contract amount will not exceed FIVE THOUSAND AND 00/100 dollars (\$5,000.00).

Hourly rates by title are listed below:

Title	Lead Staff	Hourly Rate
Supervising Drainage Engineer	Rick Rampone	\$234.58
Lead Drainage Engineer	Mark Bailey	\$137.31
Drainage Engineer	Robyn Toole	\$129.59
Drainage Engineer	Jessica Eichhorst	\$87.38

PROFESSIONAL SERVICES AGREEMENT

Civil Engineer	Kelli McNamara	\$150.00
Project Administration	Julie Weaver	\$79.45

4. Both parties agree that this Task Order No. 4 shall be made part of the Agreement between Owner and PB, and except as amended herein, all terms, covenants and conditions of the Agreement shall remain in full force and effect.

PROFESSIONAL SERVICES AGREEMENT

IN WITNESS WHEREOF, this Task Order No. 4 has been executed by Owner and PB,
effective from the day and year first written above.

APPROVED:

Date


**CITY OF WEST LAFAYETTE
REDEVELOPMENT COMMISSION**

Lawrence T. Oates, President

Stephen B. Curtis, Secretary

Attest:

PARSONS BRINCKERHOFF, INC.



Shelby Swango, Vice President

July 1, 2015

Date

PROFESSIONAL SERVICES AGREEMENT

ATTACHMENT 3A SCOPE OF SERVICES

Utility conflicts were discovered along the east curb line of Happy Hollow Rd. between Station 45+00 and 63+00. These conflicts may cause costly utility relocations and project delays.

PB will review drainage calculations and other available data from the construction bid documents, evaluate the current Happy Hollow Road reconstruction drainage design and develop recommendations as to what changes should be made to the proposed drainage system in order to avoid utility conflicts.